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          CALL ORDER   : 120                                              CONTRACT ID  : R -30148-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          6.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                      11,124.000        SYS 

  14  202-02273           CENTER CURB, CONCRETE, REMOVE                                            158.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                 1,416.000        LFT 

  16  202-05545           REGULATED MATERIALS, DISPOSE, TYPE C                                     341.000        CYS 

  17  202-05550           REGULATED MATERIALS, REMOVE, TYPE C                                      341.000        CYS 

  18  202-05555           REGULATED MATERIALS, TRANSPORT, TYPE C                                   341.000        CYS 

  19  202-07603           TESTING FOR WASTES, TYPE C                                                20.000        EACH 

  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  21  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  41.000        EACH 

  22  202-91385           INLET, REMOVE                                                              8.000        EACH 

  23  202-96133           PIPE, REMOVE                                                             700.000        LFT 

  24  203-02000           EXCAVATION, COMMON                                                     4,474.000        CYS 

  25  203-02070           BORROW                                                                10,789.000        CYS 

  26  203-51223           EXCAVATION, WATERWAY                                                   1,230.000        CYS 

  27  204-08553           DATA LOGGING SYSTEM                                                        1.000        EACH 

  28  205-12108           STORM WATER MANAGEMENT BUDGET                                         33,200.000        DOL 

  29  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  30  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      36.000        CYS 

  31  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,238.000        SYS 

  32  207-09934           SUBGRADE TREATMENT, TYPE IB                                           23,426.000        SYS 

  33  211-02050           B BORROW                                                                 993.000        CYS 

  34  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,114.000        CYS 

  35  211-09267           STRUCTURE BACKFILL, TYPE 4                                                29.000        CYS 

  36  211-09268           STRUCTURE BACKFILL, TYPE 5                                                36.000        CYS 

  37  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,484.000        TON 

  38  302-06464           SUBBASE FOR PCCP                                                         883.000        CYS 

  39  302-07455           DENSE GRADED SUBBASE                                                      75.000        CYS 

  40  304-07491           HMA PATCHING, TYPE C                                                     340.000        TON 

  41  304-07494           WIDENING WITH HMA, TYPE C                                                253.000        TON 

  42  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           61,408.000        SYS 

  43  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  44  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,320.000        TON 

  45  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      5,214.000        TON 

  46  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                2,617.000        TON 

  47  401-07422           QC/QA-HMA, 1, 64, BASE, 19.0 mm                                          829.000        TON 

  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,402.000        TON 

  49  401-10258           JOINT ADHESIVE, SURFACE                                               55,000.000        LFT 
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  50  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          11,482.000        LFT 

  51  401-11785           LIQUID ASPHALT SEALANT                                                55,000.000        LFT 

  52  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            920.000        TON 

  53  406-05520           ASPHALT FOR TACK COAT                                                     29.000        TON 

  54  506-06333           PCCP PATCHING, FULL DEPTH                                              3,531.000        SYS 

  55  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  56  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  57  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  58  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    187.500        LFT 

  59  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  60  605-06120           CURB, CONCRETE                                                         1,108.000        LFT 

  61  605-06245           CENTER CURB, B CONCRETE                                                  842.000        SYS 

  62  606-07484           MILLED HMA CORRUGATIONS                                               24,099.000        LFT 

  63  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              435.000        SYS 

  64  610-07487           HMA FOR APPROACHES, TYPE B                                                91.000        TON 

  65  610-07488           HMA FOR APPROACHES, TYPE C                                               665.000        TON 

  66  610-08446           PCCP FOR APPROACHES, 6 IN.                                               285.000        SYS 

  67  610-09108           PCCP FOR APPROACHES, 9 IN.                                               620.000        SYS 

  68  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 

  69  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 

  70  615-06490           RIGHT-OF-WAY MARKER                                                       31.000        EACH 

  71  615-06505           MONUMENT, B                                                                5.000        EACH 

  72  616-02320           GEOTEXTILES                                                            2,589.000        SYS 

  73  616-05688           RIPRAP, CLASS 1                                                        1,190.000        TON 

  74  616-05689           RIPRAP, CLASS 2                                                            4.000        TON 

  75  616-06405           RIPRAP, REVETMENT                                                         97.000        TON 

  76  616-06451           RIPRAP, UNIFORM                                                          327.000        TON 

  77  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  78  621-02770           EROSION CONTROL BLANKET                                                  330.000        SYS 

  79  621-04258           SEED MIXTURE                                                              65.000        LBS 

  80  621-04258           SEED MIXTURE                                                               5.100        LBS 

  81  621-04258           SEED MIXTURE                                                             108.000        LBS 

  82  621-04258           SEED MIXTURE                                                              62.800        LBS 

  83  621-06545           FERTILIZER                                                                 1.000        TON 

  84  621-06553           SEED MIXTURE R                                                           551.000        LBS 

  85  621-06565           MULCHING MATERIAL                                                          9.000        TON 

  86  621-06567           WATER                                                                     15.000        kGAL 

  87  621-06574           SODDING                                                                1,433.000        SYS 

  88  621-06575           SODDING, NURSERY                                                       2,595.000        SYS 

  89  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         337.000        SYS 

  90  621-09508           INVASIVE SPECIES CONTROL                                              LUMP              LUMP 

  91  622-91786           SEEDLING                                                                 607.000        EACH 

  92  622-91786           SEEDLING                                                                 600.000        EACH 

  93  622-98200           SIGN, DO NOT DISTURB                                                      29.000        EACH 

  94  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

  95  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  96  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  97  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  98  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 
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  99  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     72.000        MOS 

 100  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

 101  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

 102  701-02938           CORED HOLE IN ROCK, 24 IN                                                334.000        LFT 

 103  701-02945           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74                   150.000        LFT 

 104  701-09683           PILE SHOE, HP 12 X 74                                                     32.000        EACH 

 105  701-95780           PILE, STEEL H, HP 12 X 74                                                568.000        LFT 

 106  703-06028           REINFORCING BARS                                                      32,996.000        LBS 

 107  703-06029           REINFORCING BARS, EPOXY COATED                                        98,561.000        LBS 

 108  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   72.000        EACH 

 109  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              580.600        CYS 

 110  706-09960           RAILING, CONCRETE FC                                                     187.100        LFT 

 111  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

 112  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 113  712-04784           STRUCTURE                                                                  1.000        EACH 

 114  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            42.000        LFT 

 115  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,876.000        LFT 

 116  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           408.000        LFT 

 117  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            89.000        LFT 

 118  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           104.000        LFT 

 119  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              111.000        LFT 

 120  715-09064           VIDEO INSPECTION FOR PIPE                                              2,580.000        LFT 

 121  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

 122  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

 123  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

 124  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

 125  719-09505           TILE INTERCEPT TRENCH EXCAVATION AND LOCATION                          1,128.000        LFT 

 126  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 127  720-45030           INLET, E7                                                                  1.000        EACH 

 128  720-45035           INLET, F7                                                                  4.000        EACH 

 129  720-45042           INLET, HA5                                                                 5.000        EACH 

 130  720-45270           PIPE CATCH BASIN, 18 IN.                                                   2.000        EACH 

 131  720-45410           MANHOLE, C4                                                                3.000        EACH 

 132  720-98174           INLET, B15                                                                 3.000        EACH 

 133  720-98555           INLET, C15                                                                 7.000        EACH 

 134  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 135  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

 136  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     41,021.000        LFT 

 137  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

 138  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 90.000        LFT 

 139  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

 140  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

 141  801-06710           FLASHING ARROW SIGN                                                    1,620.000        DAY 

 142  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 143  801-07119           BARRICADE, III-B                                                         276.000        LFT 

 144  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,855.000        LFT 

 145  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              796.000        LFT 

 146  801-94295           SIGNAL HEAD RELOCATE                                                       8.000        EACH 

 147  802-04893           REFERENCE POST                                                             3.000        EACH 
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 148  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          581.000        LFT 

 149  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      233.000        SFT 

 150  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      147.000        SFT 

 151  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       23.000        SFT 

 152  804-06770           DELINEATOR POST                                                           32.000        EACH 

 153  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 154  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

 155  805-01842           HANDHOLE SIGNAL TYPE 1                                                     7.000        EACH 

 156  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        980.000        LFT 

 157  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 158  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 159  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 

 160  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 161  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 162  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 163  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    60.000        LFT 

 164  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,418.000        LFT 

 165  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  369.000        LFT 

 166  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  546.000        LFT 

 167  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,884.000        LFT 

 168  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 169  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            779.000        LFT 

 170  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 171  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 172  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 

 173  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      5,209.000        LFT 

 174  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      22,796.000        LFT 

 175  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,312.000        LFT 

 176  808-06716           LINE, REMOVE                                                           3,721.000        LFT 

 177  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 178  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               78.000        LFT 

 179  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               312.000        LFT 

 180  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              312.000        LFT 

 181  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              166.000        LFT 

 182  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

 183  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              550.000        EACH 

 184  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      400.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,877.000        CYS 

  13  203-02020           EXCAVATION, UNCLASSIFIED                                               3,749.000        CYS 

  14  203-02070           BORROW                                                                 1,067.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         35,745.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  206-51215           EXCAVATION, X                                                          2,565.000        CYS 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,700.000        SYS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           7,520.000        SYS 

  20  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,700.000        SYS 

  21  207-09895           SUBGRADE TREATMENT, TYPE V                                             2,642.000        SYS 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,700.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                31.000        CYS 

  24  211-09267           STRUCTURE BACKFILL, TYPE 4                                               366.000        CYS 

  25  214-11796           GEOGRID, TYPE IB                                                       1,725.000        SYS 

  26  214-11808           GEOGRID, TYPE III                                                        296.000        SYS 

  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        4,811.000        TON 

  28  302-07455           DENSE GRADED SUBBASE                                                      10.500        CYS 

  29  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,627.000        SYS 

  31  306-08042           MILLING, SCARIFICATION                                                   440.000        SYS 

  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        340.000        TON 

  33  401-07357           QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm                                   564.000        TON 

  34  406-05520           ASPHALT FOR TACK COAT                                                      2.300        TON 

  35  603-01932           FENCE, CHAIN LINK, 96 IN.                                              2,991.000        LFT 

  36  603-91714           FENCE, RAIL WOOD                                                         275.000        LFT 

  37  604-04452           LIMESTONE                                                                180.000        CFT 

  38  604-05528           HMA FOR SIDEWALK                                                       1,644.000        TON 

  39  604-06070           SIDEWALK, CONCRETE                                                       698.200        SYS 

  40  604-07823           STAMPED CONCRETE SIDEWALK                                                136.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                       94.800        SYS 

  42  604-12083           DETECTABLE WARNING SURFACES                                               20.300        SYS 

  43  604-44251           STEPS, CONCRETE                                                            1.600        CYS 

  44  604-95344           HAND RAIL, PEDESTRIAN                                                     12.000        LFT 

  45  605-06120           CURB, CONCRETE                                                         1,296.000        LFT 

  46  605-06125           CURB, CONCRETE, MODIFIED                                                 811.000        LFT 

  47  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      140.000        LFT 

  48  605-06230           CENTER CURB, C CONCRETE MODIFIED                                         281.000        LFT 

  49  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                               63.800        SYS 
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  50  610-07487           HMA FOR APPROACHES, TYPE B                                                43.300        TON 

  51  610-08446           PCCP FOR APPROACHES, 6 IN.                                               163.000        SYS 

  52  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  53  615-06490           RIGHT-OF-WAY MARKER                                                       24.000        EACH 

  54  616-02320           GEOTEXTILES                                                            4,886.000        SYS 

  55  616-06405           RIPRAP, REVETMENT                                                      1,119.000        TON 

  56  616-07266           COIR ROLL                                                                 28.000        LFT 

  57  618-04181           BICYCLE RACK                                                               4.000        EACH 

  58  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  60  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    4,802.000        SYS 

  61  621-04316           SPADE EDGE                                                               507.000        LFT 

  62  621-06559           MULCHED SEEDING R                                                     17,801.000        SYS 

  63  621-06575           SODDING, NURSERY                                                          14.000        SYS 

  64  621-06734           WILD FLOWERS PLUG PLANTING                                             1,463.000        EACH 

  65  621-07642           SOIL PREPARATION                                                          76.000        CYS 

  66  621-07643           TREE PROTECTION                                                            4.000        EACH 

  67  621-09908           SOIL                                                                     130.500        CYS 

  68  622-01937           PLANT                                                                    407.000        EACH 

  69  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                     128.000        EACH 

  70  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN.                           6.000        EACH 

  71  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                        320.000        EACH 

  72  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    2.000        EACH 

  73  622-05654           PLANT, PERENNIAL                                                       1,630.000        EACH 

  74  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  9.000        EACH 

  75  624-92647           HERBICIDE TREATMENT                                                        2.200        ACRE 

  76  625-09374           GABIONS, PVC COATED                                                      399.800        CYS 

  77  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  78  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  79  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  80  701-09739           PILE SHOE, HP 12 X 53                                                     16.000        EACH 

  81  701-51195           PILE, STEEL H HP 12 X 53                                                 982.500        LFT 

  82  702-51005           CONCRETE, A, SUBSTRUCTURE                                                120.600        CYS 

  83  702-51015           CONCRETE, B, FOOTINGS                                                     47.000        CYS 

  84  703-06028           REINFORCING BARS                                                      32,013.000        LBS 

  85  703-06029           REINFORCING BARS, EPOXY COATED                                         3,354.000        LBS 

  86  706-04683           RAILING                                                                  361.000        LFT 

  87  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                           20.000        LFT 

  88  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  89  711-04845           BRIDGE STEEL TRUSS PRE-ENGINEERED                                     LUMP              LUMP 

  90  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           112.000        LFT 

  91  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           143.000        LFT 

  92  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            59.000        LFT 

  93  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              153.000        LFT 

  94  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         13.000        EACH 

  95  719-05439           PIPE, DRAIN. TILE TERMINAL SECTION, 6 IN.                                 20.000        LFT 

  96  720-45360           PIPE CATCH BASIN, 12 IN. MODIFIED                                          2.000        EACH 

  97  728-11672           DRILLED SHAFT EXPLORATORY CORE                                           185.300        LFT 

  98  728-11674           DRILLED SHAFT 48 IN. DIAMETER                                             85.300        LFT 
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  99  728-11789           DRILLED SHAFT 42 IN. DIAMETER                                             40.000        LFT 

 100  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

 101  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

 102  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

 103  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 107  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 108  802-03896           BOLLARD                                                                    3.000        EACH 

 109  802-03896           BOLLARD                                                                    2.000        EACH 

 110  808-02976           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD HWY 4 FT.                    4.000        EACH 

 111  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                       4.000        EACH 

 112  808-03114           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, XING 8 FT                         4.000        EACH 

 113  808-03115           PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, XING, 4 FT                        4.000        EACH 

 114  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       500.000        LFT 

 115  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE                              2.000        EACH 

 116  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                  32.000        LFT 

 117  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         2,372.000        LFT 

 118  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,340.000        LFT 

 119  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               49.000        LFT 

 120  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  19  203-02000           EXCAVATION, COMMON                                                     2,685.000        CYS 

  20  203-02010           EXCAVATION, ROCK                                                          70.000        CYS 

  21  203-02070           BORROW                                                                26,745.000        CYS 

  22  203-51223           EXCAVATION, WATERWAY                                                  17,480.000        CYS 

  23  205-09387           TEMPORARY TURBIDITY CURTAIN                                              174.000        LFT 

  24  205-11626           PUMP AROUND                                                                3.000        EACH 

  25  205-12108           STORM WATER MANAGEMENT BUDGET                                        195,420.000        DOL 

  26  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  27  206-51215           EXCAVATION, X                                                            114.200        CYS 

  28  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                   1,416.600        CYS 

  29  206-51235           COFFERDAM                                                             LUMP              LUMP 

  30  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,620.000        SYS 

  31  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          16,585.000        SYS 

  32  211-06467           AGGREGATE FOR END BENT BACKFILL                                           33.600        CYS 

  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,419.000        CYS 

  34  211-09265           STRUCTURE BACKFILL, TYPE 2                                               509.000        CYS 

  35  211-09266           STRUCTURE BACKFILL, TYPE 3                                             4,854.400        CYS 

  36  211-09268           STRUCTURE BACKFILL, TYPE 5                                                59.000        CYS 

  37  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,953.000        TON 

  38  302-07455           DENSE GRADED SUBBASE                                                      24.500        CYS 

  39  303-01180           COMPACTED AGGREGATE NO. 53                                             1,414.000        TON 

  40  304-07490           HMA PATCHING, TYPE B                                                   1,006.000        TON 

  41  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           30,524.000        SYS 

  42  306-08043           MILLING, TRANSITION                                                      623.000        SYS 

  43  306-08595           MILLING, ASPHALT, 3 1/2 IN.                                              823.000        SYS 

  44  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      2,312.000        TON 

  45  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     2,281.000        TON 

  46  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                2,167.000        TON 

  47  401-10258           JOINT ADHESIVE, SURFACE                                               20,056.000        LFT 

  48  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,447.000        LFT 

  49  401-11785           LIQUID ASPHALT SEALANT                                                20,056.000        LFT 
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  50  406-05520           ASPHALT FOR TACK COAT                                                     13.000        TON 

  51  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  52  601-01627           GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 3                              3.000        EACH 

  53  601-06037           GUARDRAIL, END TREATMENT, I                                               25.000        EACH 

  54  601-06854           GUARDRAIL, W-BEAM, NESTED                                                 10.000        EACH 

  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,181.000        LFT 

  56  607-06335           PAVED SIDE DITCH, A                                                       50.000        LFT 

  57  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              150.300        SYS 

  58  610-07487           HMA FOR APPROACHES, TYPE B                                               227.000        TON 

  59  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  60  615-06490           RIGHT-OF-WAY MARKER                                                       80.000        EACH 

  61  615-06505           MONUMENT, B                                                               23.000        EACH 

  62  616-02320           GEOTEXTILES                                                            3,944.200        SYS 

  63  616-05688           RIPRAP, CLASS 1                                                          885.000        TON 

  64  616-06405           RIPRAP, REVETMENT                                                      1,193.000        TON 

  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  66  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               52.000        LBS 

  67  621-02770           EROSION CONTROL BLANKET                                               15,125.000        SYS 

  68  621-04258           SEED MIXTURE                                                              11.000        LBS 

  69  621-06545           FERTILIZER                                                                 3.000        TON 

  70  621-06553           SEED MIXTURE R                                                         1,195.000        LBS 

  71  621-06565           MULCHING MATERIAL                                                         13.000        TON 

  72  621-06567           WATER                                                                      6.000        kGAL 

  73  621-06574           SODDING                                                                1,230.000        SYS 

  74  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    323.000        EACH 

  75  622-98200           SIGN, DO NOT DISTURB                                                      20.000        EACH 

  76  624-92647           HERBICIDE TREATMENT                                                        2.000        ACRE 

  77  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  78  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  79  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  80  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  81  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  82  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  83  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  84  701-02938           CORED HOLE IN ROCK, 24 IN                                                 45.000        LFT 

  85  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 

  86  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                            46.000        LFT 

  87  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               1.000        EACH 

  88  701-09739           PILE SHOE, HP 12 X 53                                                     20.000        EACH 

  89  701-51195           PILE, STEEL H HP 12 X 53                                                 309.000        LFT 

  90  702-51005           CONCRETE, A, SUBSTRUCTURE                                                360.600        CYS 

  91  702-51015           CONCRETE, B, FOOTINGS                                                    387.500        CYS 

  92  702-90915           CONCRETE, CLASS, A                                                       120.500        CYS 

  93  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 10.600        CYS 

  94  703-06028           REINFORCING BARS                                                     141,326.000        LBS 

  95  703-06029           REINFORCING BARS, EPOXY COATED                                       141,960.000        LBS 

  96  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   61.000        EACH 

  97  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              339.300        CYS 

  98  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  2.000        EACH 
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  99  706-06352           CONCRETE BRIDGE RAILING TRANSITION, TPF-2                                  2.000        EACH 

 100  706-11405           RAILING, STEEL PF-2                                                      662.000        LFT 

 101  706-11603           RAILING, CONCRETE PF-2                                                    29.800        CYS 

 102  707-06831           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 42 IN.              1,280.000        LFT 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  714-11096           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             43.000        LFT 

 105  714-11178           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             46.000        LFT 

 106  714-12078           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             40.000        LFT 

 107  715-01354           CLEAN EXISTING PIPE                                                       45.000        LFT 

 108  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            40.000        LFT 

 109  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            44.000        LFT 

 110  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            64.000        LFT 

 111  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           231.000        LFT 

 112  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            46.000        LFT 

 113  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               38.000        LFT 

 114  715-06651           WATER LINE, 2 IN                                                          20.000        LFT 

 115  715-07625           PIPE, TYPE 1, CIRCULAR, 66 IN.                                            86.000        LFT 

 116  715-07626           CONCRETE ANCHOR, 66 IN.                                                    2.000        EACH 

 117  715-08176           PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT                                71.000        LFT 

 118  715-09991           PIPE, TYPE 1, DEFORMED, MIN. AREA 48.0 SFT                                56.000        LFT 

 119  715-12166           GATE VALVE WITH VALVE BOX 2 IN                                             1.000        EACH 

 120  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

 121  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          4.000        EACH 

 122  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

 123  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          2.000        EACH 

 124  715-91739           WATER SERVICE LINE, 0.75 IN                                               70.000        LFT 

 125  715-93911           WATER MAIN, 4 IN                                                          80.000        LFT 

 126  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

 127  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 128  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

 129  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

 130  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

 131  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 132  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 133  801-07118           BARRICADE, III-A                                                          72.000        LFT 

 134  801-07119           BARRICADE, III-B                                                          60.000        LFT 

 135  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          167.000        LFT 

 136  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       74.000        SFT 

 137  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      38,642.000        LFT 

 138  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       45.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02272           PAVED SIDE DITCH, REMOVE                                                 219.000        LFT 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   191.000        LFT 

  13  202-96133           PIPE, REMOVE                                                              87.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                     7,110.000        CYS 

  15  203-02070           BORROW                                                                 6,828.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         26,377.000        DOL 

  17  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                              610.000        SYS 

  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           4,504.000        SYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,765.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               255.000        CYS 

  22  211-09265           STRUCTURE BACKFILL, TYPE 2                                               978.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,503.000        TON 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               329.000        TON 

  25  304-07493           WIDENING WITH HMA, TYPE B                                                 37.000        TON 

  26  306-08043           MILLING, TRANSITION                                                      109.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        258.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  434.000        TON 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.900        TON 

  30  604-05528           HMA FOR SIDEWALK                                                         712.000        TON 

  31  604-08086           CURB RAMP, CONCRETE                                                       65.000        SYS 

  32  604-11738           DETECTABLE WARNING ELEMENT                                                61.000        LFT 

  33  605-06125           CURB, CONCRETE, MODIFIED                                                 731.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               122.000        TON 

  35  610-09108           PCCP FOR APPROACHES, 9 IN.                                               175.000        SYS 

  36  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  37  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 

  38  615-06490           RIGHT-OF-WAY MARKER                                                       21.000        EACH 

  39  616-02320           GEOTEXTILES                                                              962.000        SYS 

  40  616-05688           RIPRAP, CLASS 1                                                          100.000        TON 

  41  616-06405           RIPRAP, REVETMENT                                                        469.000        TON 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  43  621-02770           EROSION CONTROL BLANKET                                                2,913.000        SYS 

  44  621-03909           SEED MIXTURE, NATIVE                                                       8.900        LBS 

  45  621-06545           FERTILIZER                                                                 1.400        TON 

  46  621-06554           SEED MIXTURE U                                                           480.000        LBS 

  47  621-06565           MULCHING MATERIAL                                                          6.600        TON 

  48  621-06575           SODDING, NURSERY                                                         254.000        SYS 

  49  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      30.000        EACH 
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  50  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                         60.000        EACH 

  51  622-10003           LIVE PLANT STAKING                                                        94.000        EACH 

  52  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 10.000        EACH 

  53  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  54  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  55  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  56  714-11109           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            122.000        LFT 

  57  714-12114           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             46.000        LFT 

  58  715-01471           PIPE END SECTION, PRECAST CONCRETE, 15 IN                                 14.000        EACH 

  59  715-01472           PIPE END SECTION PRECAST CONCRETE 18 IN                                    2.000        EACH 

  60  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 

  61  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            71.000        LFT 

  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            90.000        LFT 

  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           124.000        LFT 

  64  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           161.000        LFT 

  65  715-09064           VIDEO INSPECTION FOR PIPE                                                285.000        LFT 

  66  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  67  720-45030           INLET, E7                                                                  1.000        EACH 

  68  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

  69  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 

  70  720-45410           MANHOLE, C4                                                                2.000        EACH 

  71  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         24.000        LFT 

  72  720-91352           CATCH BASIN, F7                                                            2.000        EACH 

  73  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  75  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  76  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  78  801-07119           BARRICADE, III-B                                                         156.000        LFT 

  79  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          132.000        LFT 

  80  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  81  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       62.000        SFT 

  82  805-01842           HANDHOLE SIGNAL TYPE 1                                                     1.000        EACH 

  83  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  4.000        EACH 

  84  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  85  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                         155.000        LFT 

  86  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

  87  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             452.000        LFT 

  88  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  543.000        LFT 

  89  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  737.000        LFT 

  90  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  194.000        LFT 

  91  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         385.000        LFT 

  92  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  93  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            164.000        LFT 

  94  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 

  95  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        80.000        LFT 

  96  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           6.000        SYS 

  97  808-06368           TRANSVERSE MARKING, REMOVE                                                36.000        LFT 

  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,467.000        LFT 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -34159-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

  99  808-06716           LINE, REMOVE                                                              80.000        LFT 

 100  808-11951           TRANSVERSE MARKING, EXTENDED WARRANTY, PREFORMED PLASTIC,                270.000        LFT 

 101  808-12032           GROOVING FOR PAVEMENT MARKINGS                                           270.000        LFT 

 102  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE,                         37.000        LFT 

 103  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                               2.000        EACH 

 104  808-75073           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, ONLY                          1.000        EACH 

 105  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,311.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 14 

 

          CALL ORDER   : 210                                              CONTRACT ID  : R -34431-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       1,392.000        SYS 

  13  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          10.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                       358.000        CYS 

  15  203-02070           BORROW                                                                   131.000        CYS 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              648.000        SYS 

  17  207-09934           SUBGRADE TREATMENT, TYPE IB                                            5,634.000        SYS 

  18  214-12144           GEOTEXTILE FOR SUBBASE                                                   384.000        SYS 

  19  302-07455           DENSE GRADED SUBBASE                                                     940.000        CYS 

  20  304-07491           HMA PATCHING, TYPE C                                                   1,780.000        TON 

  21  304-07491           HMA PATCHING, TYPE C                                                     382.000        TON 

  22  304-07783           HMA PATCHING, TYPE D                                                   7,701.000        TON 

  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          374,332.000        SYS 

  24  306-08037           MILLING, ASPHALT, 3 IN.                                              158,536.000        SYS 

  25  306-08038           MILLING, ASPHALT, 4 IN.                                              282,260.000        SYS 

  26  306-08042           MILLING, SCARIFICATION                                               117,871.000        SYS 

  27  306-08432           MILLING, APPROACH                                                     17,619.000        SYS 

  28  306-10113           MILLING, ASPHALT, 4 1/2 IN.                                           22,334.000        SYS 

  29  306-10127           MILLING, ASPHALT, 6 IN.                                                1,690.000        SYS 

  30  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     15,409.000        TON 

  32  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     16,484.000        TON 

  33  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     20,615.000        TON 

  34  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     15,300.000        TON 

  35  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                               27,474.000        TON 

  36  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               33,998.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                              506,611.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                         326,604.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                               638,298.000        LFT 

  40  404-05511           SEAL COAT, 2                                                          25,526.000        SYS 

  41  406-05520           ASPHALT FOR TACK COAT                                                    359.000        TON 

  42  414-11466           ULTRATHIN BONDED WEARING COURSE FOR APPROACHES, 12.5 mm                2,042.000        SYS 

  43  414-11469           ULTRATHIN BONDED WEARING COURSE 12.5 mm                              115,829.000        SYS 

  44  502-06457           PCCP, 9 IN.                                                            5,634.000        SYS 

  45  503-03489           RETROFITTED TIE BARS                                                   2,105.000        EACH 

  46  503-05240           D-1 CONTRACTION JOINT                                                  5,681.000        LFT 

  47  506-06333           PCCP PATCHING, FULL DEPTH                                              6,009.000        SYS 

  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               2.000        EACH 

  49  601-02241           GUARDRAIL, REMOVE                                                        783.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34431-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RESURFACE 

 

  50  601-09238           HAND DIG GUARDRAIL POST HOLES                                             88.000        EACH 

  51  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  52  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    180.000        LFT 

  53  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                      603.000        LFT 

  54  606-07484           MILLED HMA CORRUGATIONS                                              292,065.000        LFT 

  55  606-11064           MILLED PCCP CORRUGATIONS                                                 601.000        LFT 

  56  610-07487           HMA FOR APPROACHES, TYPE B                                               703.000        TON 

  57  610-07788           HMA FOR APPROACHES, TYPE D                                               237.000        TON 

  58  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  59  621-06560           MULCHED SEEDING U                                                        262.000        SYS 

  60  621-06567           WATER                                                                     10.000        kGAL 

  61  621-06570           TOPSOIL                                                                  227.000        CYS 

  62  621-06574           SODDING                                                                  817.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  65  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  66  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  67  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  68  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     48.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  70  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          8,000.000        LFT 

  71  718-06526           HMA FOR UNDERDRAINS                                                      588.000        TON 

  72  718-06529           OUTLET PROTECTOR, 2                                                       10.000        EACH 

  73  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 

  74  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                     142,080.000        LFT 

  75  718-09978           UNDERDRAIN OUTLET INSPECTION                                              50.000        EACH 

  76  718-09979           UNDERDRAIN OUTLET CLEANING                                                50.000        EACH 

  77  718-52610           AGGREGATE FOR UNDERDRAINS                                                298.000        CYS 

  78  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,929.000        SYS 

  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              14.000        EACH 

  80  801-03290           CONSTRUCTION SIGN, C                                                       9.000        EACH 

  81  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  82  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         141,600.000        LFT 

  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              42.000        EACH 

  84  801-06640           CONSTRUCTION SIGN, A                                                      94.000        EACH 

  85  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  86  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  87  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  88  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  89  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  90  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          160.000        LFT 

  91  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      168.200        SFT 

  92  805-11763           WIM STATION, REBUILD                                                  LUMP              LUMP 

  93  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          20,807.000        LFT 

  94  805-78785           SIGNAL DETECTOR HOUSING                                                   42.000        EACH 

  95  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          6,907.000        LFT 

  96  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                      1,045.000        LFT 

  97  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             39,108.000        LFT 

  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             168,736.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34431-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RESURFACE 

 

  99  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               7,200.000        LFT 

 100  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      4,310.000        LFT 

 101  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,320.000        LFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      98,875.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     47,950.000        LFT 

 104  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 105  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                               48.000        LFT 

 106  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               192.000        LFT 

 107  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              192.000        LFT 

 108  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       378,359.000        LFT 

 109  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            170,515.000        LFT 

 110  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       80.000        LFT 

 111  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      425.000        LFT 

 112  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,043.000        LFT 

 113  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   76.000        EACH 

 114  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   26.000        EACH 

 115  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 116  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,688.000        EACH 

 117  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,185.000        EACH 

 118  809-05905           ATR STATION- 4 LANE                                                        1.000        EACH 
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          CALL ORDER   : 220                                              CONTRACT ID  : R -34790-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          82.000        SYS 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       248.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,500.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-09935           SUBGRADE TREATMENT, TYPE IC                                               82.000        SYS 

  16  211-09268           STRUCTURE BACKFILL, TYPE 5                                                73.000        CYS 

  17  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           14.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              252.000        SYS 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         28.000        TON 

  20  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   12.000        TON 

  21  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           14.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  100.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   100.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    334.000        SYS 

  25  616-02320           GEOTEXTILES                                                              878.000        SYS 

  26  616-06405           RIPRAP, REVETMENT                                                         53.000        TON 

  27  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  28  621-06559           MULCHED SEEDING R                                                        140.000        SYS 

  29  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  30  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  31  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  32  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  33  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 

  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  35  702-51010           CONCRETE, B, ABOVE FOOTINGS                                               10.000        CYS 

  36  714-11087           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             44.000        LFT 

  37  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             20.000        LFT 

  38  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  39  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  40  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

  41  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  44  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  45  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        25.000        LFT 

  46  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         200.000        LFT 
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          CALL ORDER   : 230                                              CONTRACT ID  : R -34947-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02272           PAVED SIDE DITCH, REMOVE                                                  75.000        LFT 

  11  202-96133           PIPE, REMOVE                                                              95.000        LFT 

  12  203-02070           BORROW                                                                   103.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          7,000.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  616-02320           GEOTEXTILES                                                            1,450.000        SYS 

  16  616-05689           RIPRAP, CLASS 2                                                        1,369.000        TON 

  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  18  621-02770           EROSION CONTROL BLANKET                                                  200.000        SYS 

  19  621-06559           MULCHED SEEDING R                                                      1,550.000        SYS 

  20  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 63.000        CYS 

  27  708-51814           WELDED STEEL WIRE FABRIC                                                 454.000        SFT 

  28  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            27.000        LFT 

  29  715-07679           CONCRETE ANCHOR, 36 IN.                                                    6.000        EACH 

  30  725-10019           LINER PIPE, THERMOPLASTIC, CIRCULAR, 4.9 -5.0 SFT                         85.000        LFT 

  31  725-10198           LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFT                       204.000        LFT 

  32  725-10203           PIPE LINER CURED-IN-PLACE 72 IN                                          293.000        LFT 

  33  725-10223           LINER PIPE, THERMOPLASTIC, CIRCULAR, 6.2-6.3 SFT                         432.000        LFT 

  34  725-10225           LINER PIPE, THERMOPLASTIC, CIRCULAR, 10.7-10.8 SFT                     1,192.000        LFT 

  35  725-10226           LINER PIPE, THERMOPLASTIC, CIRCULAR, 13.9-14.1 SFT                       340.000        LFT 

  36  725-10228           LINER PIPE, THERMOPLASTIC, CIRCULAR, 37.7-38.5 SFT                       344.000        LFT 

  37  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  38  725-11752           PIPE LINER, CURED-IN-PLACE, 48 SFT                                       176.000        LFT 

  39  725-11861           PIPE LINER CURED-IN-PLACE 11.4 SFT                                       312.000        LFT 

  40  725-11922           PIPE LINER, CURED-IN-PLACE, 38.5 SFT                                     536.000        LFT 

  41  725-12063           PIPE LINER, CURED-IN-PLACE, 14.7 SFT                                     204.000        LFT 

  42  801-03290           CONSTRUCTION SIGN, C                                                      22.000        EACH 

  43  801-06640           CONSTRUCTION SIGN, A                                                      84.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 240                                              CONTRACT ID  : R -34960-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02279           CURB AND GUTTER, REMOVE                                                  100.000        LFT 

  12  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  13  202-96133           PIPE, REMOVE                                                              10.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                        50.000        CYS 

  15  203-02070           BORROW                                                                    40.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,000.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              139.000        SYS 

  19  211-09265           STRUCTURE BACKFILL, TYPE 2                                               124.000        CYS 

  20  211-09268           STRUCTURE BACKFILL, TYPE 5                                               141.000        CYS 

  21  304-07490           HMA PATCHING, TYPE B                                                      11.000        TON 

  22  306-08043           MILLING, TRANSITION                                                      330.000        SYS 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         35.000        TON 

  24  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   11.000        TON 

  25  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           20.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  241.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             131.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   241.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  30  604-95344           HAND RAIL, PEDESTRIAN                                                     18.000        LFT 

  31  605-06140           CURB AND GUTTER, CONCRETE                                                100.000        LFT 

  32  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  33  616-02320           GEOTEXTILES                                                               48.000        SYS 

  34  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 

  35  621-06567           WATER                                                                      2.000        kGAL 

  36  621-06575           SODDING, NURSERY                                                         302.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  38  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  39  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  41  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                       8.000        MOS 

  42  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  43  714-11177           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             48.000        LFT 

  44  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                           5.000        LFT 

  45  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  46  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  47  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              40.000        EACH 

  48  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  49  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  52  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  53  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           20.000        LFT 

  54  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       10.000        SFT 

  55  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                220.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          1.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                       2,711.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                   143.000        LFT 

  15  202-02279           CURB AND GUTTER, REMOVE                                                  437.000        LFT 

  16  202-91385           INLET, REMOVE                                                              3.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                     2,213.000        CYS 

  18  203-02070           BORROW                                                                   464.600        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         10,565.000        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,211.900        SYS 

  22  211-09266           STRUCTURE BACKFILL, TYPE 3                                                 7.200        CYS 

  23  302-06464           SUBBASE FOR PCCP                                                       1,234.400        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               488.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              291.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         63.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   66.000        TON 

  28  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          210.000        TON 

  29  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            242.000        TON 

  30  406-05521           ASPHALT FOR TACK COAT                                                  3,043.600        SYS 

  31  501-06324           QC/QA-PCCP, 13 IN.                                                     4,468.000        SYS 

  32  503-03489           RETROFITTED TIE BARS                                                   2,042.000        EACH 

  33  503-05240           D-1 CONTRACTION JOINT                                                  2,116.000        LFT 

  34  506-06333           PCCP PATCHING, FULL DEPTH                                                366.000        SYS 

  35  507-08271           JOINTS IN PCCP, FILLED                                                 2,100.000        LFT 

  36  605-06090           CURB, INTEGRAL CONCRETE                                                  143.000        LFT 

  37  605-06140           CURB AND GUTTER, CONCRETE                                                437.000        LFT 

  38  605-06250           CENTER CURB, C CONCRETE                                                   42.000        SYS 

  39  615-06515           MONUMENT, D                                                                4.000        EACH 

  40  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  41  621-06560           MULCHED SEEDING U                                                      3,738.000        SYS 

  42  621-06567           WATER                                                                      0.400        kGAL 

  43  621-06574           SODDING                                                                  117.000        SYS 

  44  622-98200           SIGN, DO NOT DISTURB                                                       6.000        EACH 

  45  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 
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  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  51  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            15.000        LFT 

  52  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          2,319.000        LFT 

  53  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           141.000        LFT 

  54  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            60.000        LFT 

  55  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  56  718-06528           OUTLET PROTECTOR, 1                                                        8.000        EACH 

  57  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       2,319.000        LFT 

  58  718-09979           UNDERDRAIN OUTLET CLEANING                                                 8.000        EACH 

  59  718-52610           AGGREGATE FOR UNDERDRAINS                                                252.000        CYS 

  60  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,925.000        SYS 

  61  720-94157           MANHOLE, C                                                                 1.000        EACH 

  62  720-98174           INLET, B15                                                                 1.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 

  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,326.000        LFT 

  65  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 

  66  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        4.000        EACH 

  69  801-07118           BARRICADE, III-A                                                          34.000        LFT 

  70  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,845.000        LFT 

  71  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  72  802-02475           SIGN, PANEL, RELOCATE                                                      2.000        EACH 

  73  802-03783           SIGN, PANEL, REMOVE                                                        1.000        EACH 

  74  802-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 

  75  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           33.000        LFT 

  76  802-07057           SIGN, PANEL, WITH LEGEND                                                 222.000        SFT 

  77  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          4.000        EACH 

  78  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  79  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              2.000        EACH 

  80  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       99.000        SFT 

  81  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      111.000        SFT 

  82  802-10187           OVERHEAD SIGN STRUCTURE, TRI-CHORD TYPE F                                  2.000        EACH 

  83  802-10194           TRI-CHORD SIGN STRUCTURE FOUNDATION, DRILLED SHAFT                         4.000        EACH 

  84  802-11886           CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN.                   1.000        EACH 

  85  802-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                1.000        EACH 

  86  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              380.000        LBS 

  87  804-11920           DELINEATOR POST FLEXIBLE, TYPE I                                          15.000        EACH 

  88  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

  89  805-01842           HANDHOLE SIGNAL TYPE 1                                                     3.000        EACH 

  90  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,444.000        LFT 

  91  805-08487           BACKPLATE, SIGNAL                                                         27.000        EACH 

  92  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    24.000        EACH 

  93  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     3.000        EACH 

  94  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 

  95  805-78420           DISCONNECT HANGER                                                          1.000        EACH 

  96  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,421.000        LFT 

  97  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,193.000        LFT 

  98  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  949.000        LFT 
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  99  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  439.000        LFT 

 100  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       5,109.000        LFT 

 101  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 

 102  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 

 103  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            795.800        LFT 

 104  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             1.000        EACH 

 105  807-02191           HANDHOLE LIGHTING                                                          2.000        EACH 

 106  807-04428           CABLE DUCT                                                             1,215.000        LFT 

 107  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          54.000        SYS 

 108  808-06716           LINE, REMOVE                                                           3,834.000        LFT 

 109  808-10047           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    120.000        LFT 

 110  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                              184.000        LFT 

 111  808-11548           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                              96.000        LFT 

 112  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                           3,751.000        LFT 

 113  808-75053           LINE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN.                             992.000        LFT 

 114  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          2,044.000        LFT 

 115  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                            707.000        LFT 

 116  808-75067           TRANSVERSE MARKING, PREFORMED PLASTIC, STOP LINE,                        215.000        LFT 

 117  808-75071           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC,                              20.000        EACH 

 118  808-75510           TRANSVERSE MARKING, PREFORMED PLASTIC, CROSSHATCH LINE,                  353.000        LFT 

 119  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 

 120  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      155.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-04435           DELINEATOR POST, REMOVE                                                    4.000        EACH 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              89.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       516.000        CYS 

  16  203-02070           BORROW                                                                   722.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         21,991.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51220           EXCAVATION, WET                                                          206.000        CYS 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,604.000        SYS 

  21  211-02050           B BORROW                                                                 109.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                86.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                                45.000        CYS 

  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               839.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          255.000        TON 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               689.000        TON 

  27  303-08640           CRUSHED STONE                                                            164.000        SYS 

  28  304-07493           WIDENING WITH HMA, TYPE B                                                 99.000        TON 

  29  306-08043           MILLING, TRANSITION                                                      534.000        SYS 

  30  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        143.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   58.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          140.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                2,596.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,396.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                 2,596.000        LFT 

  36  406-05521           ASPHALT FOR TACK COAT                                                  2,462.000        SYS 

  37  601-02241           GUARDRAIL, REMOVE                                                      1,192.000        LFT 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  39  601-09238           HAND DIG GUARDRAIL POST HOLES                                              5.000        EACH 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    618.700        LFT 

  42  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  43  615-06505           MONUMENT, B                                                                4.000        EACH 

  44  616-01763           RIPRAP RELAID                                                             47.000        SYS 

  45  616-02320           GEOTEXTILES                                                            1,028.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                          304.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                        478.000        TON 

  48  616-06451           RIPRAP, UNIFORM                                                            2.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
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  50  621-02770           EROSION CONTROL BLANKET                                                2,553.000        SYS 

  51  621-06559           MULCHED SEEDING R                                                      2,553.000        SYS 

  52  621-06567           WATER                                                                      1.000        kGAL 

  53  621-06574           SODDING                                                                   37.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  60  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  61  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            95.000        LFT 

  62  720-90984           MANHOLE, C2                                                                3.000        EACH 

  63  723-11203           STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS                        44.000        LFT 

  64  723-11254           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     44.000        LFT 

  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  67  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  68  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  69  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  70  801-07118           BARRICADE, III-A                                                          64.000        LFT 

  71  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  72  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        79.000        LFT 

  73  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,281.000        LFT 

  74  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        140.000        LFT 

  75  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  76  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          2.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  17  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  18  203-02000           EXCAVATION, COMMON                                                       850.000        CYS 

  19  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,844.850        DOL 

  20  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,136.000        SYS 

  22  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,576.000        CYS 

  23  211-09268           STRUCTURE BACKFILL, TYPE 5                                                81.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          115.000        TON 

  25  303-01180           COMPACTED AGGREGATE NO. 53                                               455.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                                 53.000        TON 

  27  306-08043           MILLING, TRANSITION                                                    1,260.000        SYS 

  28  306-10163           MILLING ASPHALT, 2 1/2 IN                                                236.000        SYS 

  29  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        182.000        TON 

  30  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  113.000        TON 

  31  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          194.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                1,621.000        LFT 

  33  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             701.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                                 1,621.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  36  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  37  601-02241           GUARDRAIL, REMOVE                                                        362.000        LFT 

  38  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  39  601-09238           HAND DIG GUARDRAIL POST HOLES                                              2.000        EACH 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    268.800        LFT 

  42  603-06040           FENCE, FARM FIELD, 47 IN.                                                302.000        LFT 

  43  615-06490           RIGHT-OF-WAY MARKER                                                       14.000        EACH 

  44  615-06505           MONUMENT, B                                                                4.000        EACH 

  45  616-02320           GEOTEXTILES                                                            1,149.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                        573.000        TON 

  47  616-06451           RIPRAP, UNIFORM                                                           42.000        TON 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  49  621-02770           EROSION CONTROL BLANKET                                                  250.000        SYS 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  621-06559           MULCHED SEEDING R                                                      3,261.000        SYS 

  51  621-06567           WATER                                                                      0.300        kGAL 

  52  621-06574           SODDING                                                                   78.000        SYS 

  53  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  54  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  55  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  56  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  57  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  58  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  59  714-11956           STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION                        36.000        LFT 

  60  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             15.000        LFT 

  61  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            48.000        LFT 

  62  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  63  718-06531           OUTLET PROTECTOR, 3                                                        1.000        EACH 

  64  723-12143           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              60.000        LFT 

  65  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  66  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  67  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  69  801-07119           BARRICADE, III-B                                                         156.000        LFT 

  70  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       155.000        LFT 

  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,238.000        LFT 

  72  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                         19.000        LFT 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -35095-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              30.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       449.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,300.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  207-09935           SUBGRADE TREATMENT, TYPE IC                                              610.000        SYS 

  17  211-09194           B BORROW                                                                 305.000        TON 

  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                               240.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          201.000        TON 

  20  304-07493           WIDENING WITH HMA, TYPE B                                                 95.000        TON 

  21  306-08043           MILLING, TRANSITION                                                      267.000        SYS 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         72.000        TON 

  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   39.000        TON 

  24  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           23.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,030.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             895.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,030.000        LFT 

  28  406-05521           ASPHALT FOR TACK COAT                                                  1,465.000        SYS 

  29  601-01701           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2                               2.000        EACH 

  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  31  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  32  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    169.000        LFT 

  33  615-06490           RIGHT-OF-WAY MARKER                                                       10.000        EACH 

  34  615-06505           MONUMENT, B                                                                2.000        EACH 

  35  616-02320           GEOTEXTILES                                                              253.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                        156.000        TON 

  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  38  621-06559           MULCHED SEEDING R                                                        800.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  40  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  714-11121           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             44.000        LFT 

  45  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            50.000        LFT 

  46  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           111.000        LFT 

  47  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  48  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  49  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 
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          CALL ORDER   : 280                                              CONTRACT ID  : R -35095-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  51  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  52  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  53  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  54  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       100.000        LFT 

  55  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         800.000        LFT 

  56  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  57  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -35255-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       2,000.000        SYS 

  13  202-91385           INLET, REMOVE                                                              1.000        EACH 

  14  202-96035           CONCRETE WALL, REMOVE                                                    126.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       600.000        CYS 

  16  203-02070           BORROW                                                                   250.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         42,200.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,400.000        SYS 

  20  211-02050           B BORROW                                                                 160.000        CYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               138.000        CYS 

  22  211-09266           STRUCTURE BACKFILL, TYPE 3                                               115.000        CYS 

  23  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         300.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,144.000        TON 

  25  304-07491           HMA PATCHING, TYPE C                                                   1,000.000        TON 

  26  304-07493           WIDENING WITH HMA, TYPE B                                                  4.000        TON 

  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,334.000        SYS 

  28  306-08039           MILLING, ASPHALT REMOVAL                                              17,802.000        SYS 

  29  306-08041           MILLING, PCCP                                                             76.000        SYS 

  30  306-08042           MILLING, SCARIFICATION                                                17,802.000        SYS 

  31  306-08432           MILLING, APPROACH                                                      3,378.000        SYS 

  32  306-08595           MILLING, ASPHALT, 3 1/2 IN.                                           11,919.000        SYS 

  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,983.000        TON 

  34  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                3,295.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                               27,043.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,721.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                27,346.000        LFT 

  38  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              500.000        TON 

  39  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 

  40  506-06333           PCCP PATCHING, FULL DEPTH                                                600.000        SYS 

  41  507-07479           HMA PARTIAL DEPTH PATCH                                                1,000.000        TON 

  42  507-08269           CRACKS IN PCCP, FILLED                                                   300.000        LFT 

  43  604-08086           CURB RAMP, CONCRETE                                                      386.000        SYS 

  44  604-12083           DETECTABLE WARNING SURFACES                                               98.000        SYS 

  45  605-06120           CURB, CONCRETE                                                         5,955.000        LFT 

  46  605-06120           CURB, CONCRETE                                                         2,600.000        LFT 

  47  605-06125           CURB, CONCRETE, MODIFIED                                                 106.000        LFT 

  48  605-06140           CURB AND GUTTER, CONCRETE                                                524.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                               364.000        TON 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  610-09108           PCCP FOR APPROACHES, 9 IN.                                               422.000        SYS 

  51  616-02320           GEOTEXTILES                                                                6.000        SYS 

  52  616-05688           RIPRAP, CLASS 1                                                            3.000        TON 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  54  621-06567           WATER                                                                      3.000        kGAL 

  55  621-06570           TOPSOIL                                                                  140.000        CYS 

  56  621-06575           SODDING, NURSERY                                                       1,256.000        SYS 

  57  628-09403           FIELD OFFICE, C                                                           15.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  59  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  62  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      45.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  64  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           508.000        LFT 

  65  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    18.000        TON 

  66  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  67  720-44000           CASTING, ADJUST TO GRADE                                                  78.000        EACH 

  68  720-98174           INLET, B15                                                                 1.000        EACH 

  69  720-98555           INLET, C15                                                                 3.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  71  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          32,187.000        LFT 

  72  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

  73  801-06640           CONSTRUCTION SIGN, A                                                      23.000        EACH 

  74  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  76  801-07119           BARRICADE, III-B                                                         100.000        LFT 

  77  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

  78  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  79  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    24.000        EACH 

  80  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    16.000        LFT 

  81  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          10,132.000        LFT 

  82  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  246.000        LFT 

  83  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  657.000        LFT 

  84  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  478.000        LFT 

  85  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       3,684.000        LFT 

  86  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          3,353.000        LFT 

  87  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                   19.000        EACH 

  88  807-02426           WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                        7,180.000        LFT 

  89  807-86910           CONNECTOR KIT, UNFUSED                                                    29.000        EACH 

  90  807-86915           CONNECTOR KIT, FUSED                                                      29.000        EACH 

  91  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            25.000        EACH 

  92  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                50.000        EACH 

  93  807-86930           INSULATION LINK, NON-WATERPROOFED                                         25.000        EACH 

  94  807-86935           INSULATION LINK, WATERPROOFED                                             33.000        EACH 

  95  807-90714           PIPE PVC 4 IN                                                             40.000        LFT 

  96  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        80.000        LFT 

  97  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           5.000        SYS 

  98  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,679.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  99  808-06716           LINE, REMOVE                                                           9,086.000        LFT 

 100  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 101  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                141.000        LFT 

 102  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        18,922.000        LFT 

 103  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,243.000        LFT 

 104  808-75256           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      273.000        LFT 

 105  808-75274           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       63.000        LFT 

 106  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              701.000        LFT 

 107  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,991.000        LFT 

 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 

 109  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 

 110  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 

 111  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      234.000        EACH 

 

  SECTION NO. 0002    LPA ITEMS (LOCAL) 

 

 112  201-02245           TREE 6 IN., REMOVE                                                        15.000        EACH 

 113  201-02250           TREE 10 IN., REMOVE                                                        3.000        EACH 

 114  201-02255           TREE 18 IN., REMOVE                                                        6.000        EACH 

 115  202-02278           CURB, CONCRETE, REMOVE                                                 5,974.000        LFT 

 116  202-02279           CURB AND GUTTER, REMOVE                                                1,063.000        LFT 

 117  202-52710           SIDEWALK CONCRETE, REMOVE                                              5,712.000        SYS 

 118  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                          29.000        EACH 

 119  503-03489           RETROFITTED TIE BARS                                                   1,080.000        EACH 

 120  503-05240           D-1 CONTRACTION JOINT                                                    150.000        LFT 

 121  604-06070           SIDEWALK, CONCRETE                                                     5,129.000        SYS 

 122  702-03607           CORED HOLE IN CONCRETE                                                    50.000        EACH 

 123  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               39.000        SFT 

 124  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS                5.000        SFT 

 125  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                        6,181.000        LFT 

 126  807-02191           HANDHOLE LIGHTING                                                          1.000        EACH 

 127  807-03934           LIGHT STRUCTURE, REMOVE                                                   28.000        EACH 

 128  807-04653           LIGHTING FOUNDATION                                                       29.000        EACH 

 129  807-86805           SERVICE POINT, I                                                           7.000        EACH 

 130  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 2,030.000        LFT 
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  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         276.000        SYS 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   223.000        LFT 

  11  202-06541           REMOVE                                                                     1.000        EACH 

  12  202-10146           REMOVE                                                                    50.000        SYS 

  13  202-10146           REMOVE                                                                     2.000        SYS 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-52710           SIDEWALK CONCRETE, REMOVE                                                 25.000        SYS 

  16  202-91385           INLET, REMOVE                                                              4.000        EACH 

  17  202-91840           FENCE, CHAIN. LINK, REMOVE                                               250.000        LFT 

  18  202-96133           PIPE, REMOVE                                                             636.000        LFT 

  19  202-99187           FENCE, FARM FIELD, REMOVE                                                695.000        LFT 

  20  203-02000           EXCAVATION, COMMON                                                     5,576.760        CYS 

  21  203-02070           BORROW                                                                 4,978.690        CYS 

  22  203-51223           EXCAVATION, WATERWAY                                                     330.000        CYS 

  23  205-12108           STORM WATER MANAGEMENT BUDGET                                         65,632.250        DOL 

  24  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  25  206-51220           EXCAVATION, WET                                                          490.130        CYS 

  26  207-08264           SUBGRADE TREATMENT, TYPE II                                              759.000        SYS 

  27  207-08266           SUBGRADE TREATMENT, TYPE III                                          21,134.000        SYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                                95.000        CYS 

  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                               137.480        CYS 

  30  211-09268           STRUCTURE BACKFILL, TYPE 5                                             1,420.000        CYS 

  31  214-07202           GEOGRID, TYPE IA                                                          91.670        SYS 

  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                       10,800.160        TON 

  33  406-05520           ASPHALT FOR TACK COAT                                                      5.250        TON 

  34  603-04847           FENCE GATE                                                                 1.000        EACH 

  35  603-06052           FENCE GATE, FARM FIELD, 47 IN. X 12 FT                                     2.000        EACH 

  36  603-09066           FENCE, CHAIN LINK, PVC COATED, 72 IN                                     182.000        LFT 

  37  603-93373           FENCE PEDESTRIAN                                                       4,414.000        LFT 

  38  604-03643           BRICK PAVERS                                                               4.000        SYS 

  39  604-05528           HMA FOR SIDEWALK                                                       3,499.000        TON 

  40  604-06070           SIDEWALK, CONCRETE                                                        57.000        SYS 

  41  604-08086           CURB RAMP, CONCRETE                                                      133.230        SYS 

  42  604-11738           DETECTABLE WARNING ELEMENT                                                60.000        LFT 

  43  605-52807           CURB AND GUTTER, COMBINED                                                 76.000        LFT 

  44  605-97937           CURB AND GUTTER, ROLL CURB                                                62.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                               238.000        TON 

  46  610-08446           PCCP FOR APPROACHES, 6 IN.                                               321.000        SYS 

  47  610-08446           PCCP FOR APPROACHES, 6 IN.                                               673.000        SYS 

  48  610-09108           PCCP FOR APPROACHES, 9 IN.                                                64.000        SYS 

  49  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
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  50  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  51  616-02320           GEOTEXTILES                                                              528.830        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                        355.000        TON 

  53  618-03812           BENCH                                                                      3.000        EACH 

  54  618-04181           BICYCLE RACK                                                               4.000        EACH 

  55  618-12007           PET WASTE STATION                                                          8.000        EACH 

  56  618-97672           TRASH RECEPTACLE                                                           4.000        EACH 

  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  58  621-04316           SPADE EDGE                                                               300.000        LFT 

  59  621-06545           FERTILIZER                                                                 3.500        TON 

  60  621-06554           SEED MIXTURE U                                                         1,181.000        LBS 

  61  621-06565           MULCHING MATERIAL                                                         16.000        TON 

  62  621-08538           MULCH                                                                     32.000        CYS 

  63  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                      33.000        EACH 

  64  622-05654           PLANT, PERENNIAL                                                          12.000        EACH 

  65  628-09401           FIELD OFFICE, A                                                           16.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  67  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  68  714-11081           STRUCTURE, REINFORCED CONCRETE, BOX SECTION,                              26.000        LFT 

  69  714-11094           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             25.000        LFT 

  70  714-11097           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             25.000        LFT 

  71  714-11101           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             25.000        LFT 

  72  714-11186           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             50.000        LFT 

  73  715-04612           PIPE                                                                      30.000        LFT 

  74  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             12.000        LFT 

  75  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           432.000        LFT 

  76  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           114.000        LFT 

  77  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            30.000        LFT 

  78  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            58.000        LFT 

  79  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                              7.000        LFT 

  80  715-05412           PIPE, SANITARY SEWER, 15 IN.                                             123.000        LFT 

  81  715-05596           PIPE EXTENSION, CIRCULAR, 18 IN.                                          21.000        LFT 

  82  715-07089           PIPE EXTENSION, DEFORMED, MIN. AREA 18.1 SFT                              30.000        LFT 

  83  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  84  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  85  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          4.000        EACH 

  86  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       4.000        EACH 

  87  720-03194           MANHOLE                                                                    1.000        EACH 

  88  720-10114           SANITARY DROP MANHOLE                                                      1.000        EACH 

  89  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  90  720-45030           INLET, E7                                                                  5.000        EACH 

  91  720-45035           INLET, F7                                                                  3.000        EACH 

  92  720-45410           MANHOLE, C4                                                                1.000        EACH 

  93  720-45410           MANHOLE, C4                                                                1.000        EACH 

  94  723-12097           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     52.000        LFT 

  95  732-11770           AGGREGATE FOR DRAINAGE FILL                                               60.740        CYS 

  96  732-11810           MODULAR BLOCK WALL                                                     1,066.900        SFT 

  97  732-11811           MODULAR BLOCK WALL ERECTION                                            1,809.300        SFT 

  98  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             742.400        SFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 35 

 

          CALL ORDER   : 300                                              CONTRACT ID  : R -35587-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BIKE AND PEDESTRIAN FACILITIES 

 

  99  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 100  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

 101  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 

 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 103  802-03896           BOLLARD                                                                    9.000        EACH 

 104  802-04314           SIGN                                                                       3.000        EACH 

 105  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          127.000        LFT 

 106  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      141.000        SFT 

 107  802-11364           POST                                                                     326.000        LFT 

 108  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       444.000        LFT 

 109  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               66.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          77.000        SYS 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                             18,724.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     4,667.000        CYS 

  14  205-12108           STORM WATER MANAGEMENT BUDGET                                          6,560.000        DOL 

  15  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  16  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          814.000        TON 

  17  303-01180           COMPACTED AGGREGATE NO. 53                                               674.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                   8,157.000        TON 

  19  306-08036           MILLING, ASPHALT, 2 IN.                                               97,360.000        SYS 

  20  306-08038           MILLING, ASPHALT, 4 IN.                                               11,739.000        SYS 

  21  306-08043           MILLING, TRANSITION                                                      240.000        SYS 

  22  306-08432           MILLING, APPROACH                                                      4,598.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      8,998.000        TON 

  25  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               14,998.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                              122,526.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          44,900.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                44,900.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                     30.000        TON 

  30  601-92948           GUARDRAIL, ADJUST HEIGHT                                               1,140.000        LFT 

  31  604-06070           SIDEWALK, CONCRETE                                                     1,809.300        SYS 

  32  604-08086           CURB RAMP, CONCRETE                                                      191.260        SYS 

  33  606-07484           MILLED HMA CORRUGATIONS                                               37,400.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               562.000        TON 

  35  615-06520           MONUMENT, RE-ESTABLISH                                                    10.000        EACH 

  36  615-06525           CASTING ADJUST TO GRADE, MONUMENT                                          8.000        EACH 

  37  616-02320           GEOTEXTILES                                                           17,798.000        SYS 

  38  621-06574           SODDING                                                                   96.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  40  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  45  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  46  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  47  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     12,672.000        LFT 

  48  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          12,672.000        LFT 

  49  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
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  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    10,782.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      84,300.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     14,255.000        LFT 

  54  808-06721           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, 4 IN.                         385.000        LFT 

  55  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       24.000        LFT 

  56  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  57  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       109,337.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              520.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                          45.000        SYS 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                208.000        SYS 

  13  202-91385           INLET, REMOVE                                                              4.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             152.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     6,454.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         12,922.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,669.000        SYS 

  19  207-09934           SUBGRADE TREATMENT, TYPE IB                                           14,429.000        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               428.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,315.000        TON 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        872.000        TON 

  23  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,744.000        TON 

  24  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        2,035.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                2,787.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,787.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 2,787.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      5.800        TON 

  29  604-06070           SIDEWALK, CONCRETE                                                     1,873.000        SYS 

  30  604-08086           CURB RAMP, CONCRETE                                                       57.000        SYS 

  31  604-12083           DETECTABLE WARNING SURFACES                                               13.000        SYS 

  32  605-06140           CURB AND GUTTER, CONCRETE                                              3,601.000        LFT 

  33  605-09137           CURB, TURNOUT                                                              1.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               246.000        TON 

  35  610-08446           PCCP FOR APPROACHES, 6 IN.                                               558.000        SYS 

  36  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,111.000        SYS 

  37  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 

  38  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  39  615-06505           MONUMENT, B                                                                3.000        EACH 

  40  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  42  621-06545           FERTILIZER                                                                 0.500        TON 

  43  621-06554           SEED MIXTURE U                                                           172.000        LBS 

  44  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  45  621-06574           SODDING                                                                1,818.000        SYS 

  46  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  47  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            57.000        LFT 

  48  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,561.000        LFT 

  49  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           452.000        LFT 
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  50  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           100.000        LFT 

  51  715-08048           STORMWATER TREATMENT SYSTEM                                                2.000        EACH 

  52  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  53  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  54  720-45030           INLET, E7                                                                  4.000        EACH 

  55  720-45035           INLET, F7                                                                  2.000        EACH 

  56  720-45410           MANHOLE, C4                                                                8.000        EACH 

  57  720-98174           INLET, B15                                                                13.000        EACH 

  58  720-98555           INLET, C15                                                                15.000        EACH 

  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  61  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  64  801-07118           BARRICADE, III-A                                                          90.000        LFT 

  65  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          241.000        LFT 

  66  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       94.000        SFT 

  67  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               25.000        SFT 

  68  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        8.000        SFT 

  69  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      20.000        EACH 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         475.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,160.000        LFT 

  72  808-12046           LINE, PAINT, DOTTED, WHITE, 4 IN.                                         89.000        LFT 

  73  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                       4,245.000        LFT 

  74  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              113.000        LFT 

  75  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       255.000        LFT 

  76  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

  77  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   20.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          6.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         6.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-02245           TREE 6 IN., REMOVE                                                         4.000        EACH 

  14  201-02250           TREE 10 IN., REMOVE                                                       16.000        EACH 

  15  201-02255           TREE 18 IN., REMOVE                                                        1.000        EACH 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  202-02240           PAVEMENT REMOVAL                                                          96.300        SYS 

  18  202-03875           CONCRETE STEPS, REMOVE                                                    13.000        EACH 

  19  202-52710           SIDEWALK CONCRETE, REMOVE                                              3,254.000        SYS 

  20  202-52710           SIDEWALK CONCRETE, REMOVE                                                 52.000        SYS 

  21  202-90747           RETAINING WALL, REMOVE                                                   445.000        LFT 

  22  202-91385           INLET, REMOVE                                                             11.000        EACH 

  23  202-93996           PEDESTAL BASE, REMOVE                                                      4.000        EACH 

  24  202-94747           POST, REMOVE                                                               4.000        EACH 

  25  202-96133           PIPE, REMOVE                                                              85.000        LFT 

  26  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                          24.000        EACH 

  27  205-12108           STORM WATER MANAGEMENT BUDGET                                          8,820.630        DOL 

  28  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  29  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,479.900        SYS 

  30  211-02050           B BORROW                                                                 204.000        CYS 

  31  211-09265           STRUCTURE BACKFILL, TYPE 2                                               267.000        CYS 

  32  211-09265           STRUCTURE BACKFILL, TYPE 2                                               443.000        CYS 

  33  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          566.400        TON 

  34  303-01180           COMPACTED AGGREGATE NO. 53                                               407.000        TON 

  35  304-07493           WIDENING WITH HMA, TYPE B                                                113.000        TON 

  36  305-08445           PCC BASE, 4 IN.                                                          758.600        SYS 

  37  305-11779           PCC BASE PATCHING, 7 IN.                                                 360.100        SYS 

  38  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,028.800        SYS 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                3,119.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                 3,119.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                      0.700        TON 

  42  502-11543           PCCP, 4 IN.                                                            1,129.900        SYS 

  43  503-03489           RETROFITTED TIE BARS                                                     150.000        EACH 

  44  604-03643           BRICK PAVERS                                                              66.100        SYS 

  45  604-04452           LIMESTONE                                                                482.000        CFT 

  46  604-06070           SIDEWALK, CONCRETE                                                     2,128.000        SYS 

  47  604-06070           SIDEWALK, CONCRETE                                                         2.000        SYS 

  48  604-07569           PAVERS                                                                   692.500        SYS 

  49  604-08086           CURB RAMP, CONCRETE                                                      253.400        SYS 
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  50  604-08086           CURB RAMP, CONCRETE                                                        7.000        SYS 

  51  604-12083           DETECTABLE WARNING SURFACES                                               47.000        SYS 

  52  604-44251           STEPS, CONCRETE                                                           13.000        CYS 

  53  605-02278           CURB, REMOVE                                                           3,680.300        LFT 

  54  605-06095           CURB, INTEGRAL B CONCRETE                                                  7.000        LFT 

  55  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    2,813.000        LFT 

  56  610-09108           PCCP FOR APPROACHES, 9 IN.                                               172.500        SYS 

  57  610-09108           PCCP FOR APPROACHES, 9 IN.                                                49.000        SYS 

  58  618-03812           BENCH                                                                     26.000        EACH 

  59  618-04181           BICYCLE RACK                                                               6.000        EACH 

  60  618-97671           PICNIC TABLE                                                              14.000        EACH 

  61  621-06545           FERTILIZER                                                                 0.200        TON 

  62  621-06567           WATER                                                                      1.000        kGAL 

  63  621-06570           TOPSOIL                                                                   65.700        CYS 

  64  621-06575           SODDING, NURSERY                                                          96.000        SYS 

  65  621-07762           COMPOST AMENDED SOIL                                                     131.400        CYS 

  66  621-09273           WEED BARRIER                                                             393.900        SYS 

  67  621-98038           MULCH HARDWOOD SHREDDED BARK                                              43.800        CYS 

  68  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                     149.000        EACH 

  69  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 23.000        EACH 

  70  622-05654           PLANT, PERENNIAL                                                         152.000        EACH 

  71  622-05654           PLANT, PERENNIAL                                                         961.000        EACH 

  72  628-09402           FIELD OFFICE, B                                                           18.000        MOS 

  73  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  74  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  75  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  76  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      18.000        MOS 

  77  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  78  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  79  702-90915           CONCRETE, CLASS, A                                                        10.000        CYS 

  80  702-90915           CONCRETE, CLASS, A                                                       136.000        CYS 

  81  703-06028           REINFORCING BARS                                                          30.000        LBS 

  82  706-04683           RAILING                                                                  766.000        LFT 

  83  706-04683           RAILING                                                                   19.000        LFT 

  84  715-04836           GATE VALVE                                                                 1.000        EACH 

  85  715-04836           GATE VALVE                                                                 1.000        EACH 

  86  715-04836           GATE VALVE                                                                 1.000        EACH 

  87  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                            247.000        LFT 

  88  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           563.000        LFT 

  89  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            59.000        LFT 

  90  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          1,317.000        LFT 

  91  715-05691           PIPE EXTENSION, CIRCULAR,                                                 47.000        LFT 

  92  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  93  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

  94  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  95  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

  96  715-07794           WATER MAIN CONNECTIONS                                                     1.000        EACH 

  97  715-07794           WATER MAIN CONNECTIONS                                                     2.000        EACH 

  98  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                            154.000        LFT 
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  99  715-09064           VIDEO INSPECTION FOR PIPE                                              1,055.000        LFT 

 100  715-11719           METAL FABRICATED DOWNSPOUT BOOT                                            4.000        EACH 

 101  715-11896           WATER SERVICE CONNECTION                                                   1.000        EACH 

 102  715-11896           WATER SERVICE CONNECTION                                                   6.000        EACH 

 103  715-11896           WATER SERVICE CONNECTION                                                   1.000        EACH 

 104  715-11896           WATER SERVICE CONNECTION                                                   9.000        EACH 

 105  718-04986           CLEANOUT                                                                   6.000        EACH 

 106  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

 107  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 108  720-44296           INLET, CAP                                                                 1.000        EACH 

 109  720-45010           INLET, A3                                                                  1.000        EACH 

 110  720-45045           INLET, J10                                                                10.000        EACH 

 111  720-45045           INLET, J10                                                                 4.000        EACH 

 112  720-45045           INLET, J10                                                                 1.000        EACH 

 113  720-45055           INLET, M10                                                                 4.000        EACH 

 114  720-45075           INLET, R13                                                                 2.000        EACH 

 115  720-45410           MANHOLE, C4                                                                1.000        EACH 

 116  720-90984           MANHOLE, C2                                                                1.000        EACH 

 117  720-97317           INLET, F                                                                   2.000        EACH 

 118  720-97317           INLET, F                                                                   3.000        EACH 

 119  720-98136           FIRE HYDRANT, RESET                                                        1.000        EACH 

 120  732-11770           AGGREGATE FOR DRAINAGE FILL                                               74.000        CYS 

 121  732-11810           MODULAR BLOCK WALL                                                       504.000        SFT 

 122  732-11810           MODULAR BLOCK WALL                                                     3,060.000        SFT 

 123  732-11811           MODULAR BLOCK WALL ERECTION                                              504.000        SFT 

 124  732-11811           MODULAR BLOCK WALL ERECTION                                            3,060.000        SFT 

 125  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 126  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

 127  801-06645           CONSTRUCTION SIGN, B                                                      42.000        EACH 

 128  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 129  801-07118           BARRICADE, III-A                                                          96.000        LFT 

 130  801-07119           BARRICADE, III-B                                                          72.000        LFT 

 131  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          301.000        LFT 

 132  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         28.000        EACH 

 133  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

 134  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       83.800        SFT 

 135  805-02032           PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE                                    30.000        EACH 

 136  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             21.000        EACH 

 137  805-11744           HANDHOLE SIGNAL TYPE 2                                                     9.000        EACH 

 138  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                         420.000        LFT 

 139  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               14.000        EACH 

 140  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               18.000        EACH 

 141  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                3,230.000        LFT 

 142  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                3,130.000        LFT 

 143  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              21.000        EACH 

 144  807-02191           HANDHOLE LIGHTING                                                         14.000        EACH 

 145  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                         6.000        EACH 

 146  807-04779           CONCRETE FOUNDATION WITH GROUNDING                                        25.000        EACH 

 147  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,629.000        LFT 
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 148  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         220.000        SYS 

 149  808-06368           TRANSVERSE MARKING, REMOVE                                             1,428.000        LFT 

 150  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        160.000        LFT 

 151  808-06716           LINE, REMOVE                                                             470.000        LFT 

 152  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     1.000        EACH 

 153  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      261.000        LFT 

 154  808-08258           TRANSVERSE MARKING                                                        60.000        LFT 

 155  808-08258           TRANSVERSE MARKING                                                     1,250.000        LFT 

 156  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                1,478.000        LFT 

 157  808-75140           PAVEMENT MESSAGE MARKING, PAINT, R X R                                     2.000        EACH 

 158  808-97222           PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL                           3.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                    20,529.000        CYS 

  15  203-02010           EXCAVATION, ROCK                                                         500.000        CYS 

  16  203-02070           BORROW                                                                 2,885.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                         93,408.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      65.000        CYS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,439.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                           37,107.000        SYS 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                              136.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               171.000        CYS 

  24  211-09268           STRUCTURE BACKFILL, TYPE 5                                               504.000        CYS 

  25  214-12144           GEOTEXTILE FOR SUBBASE                                                29,715.000        SYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,653.000        TON 

  27  302-07455           DENSE GRADED SUBBASE                                                   3,363.000        CYS 

  28  303-01180           COMPACTED AGGREGATE NO. 53                                             2,788.000        TON 

  29  303-07662           STONE                                                                    409.000        TON 

  30  304-07490           HMA PATCHING, TYPE B                                                     865.000        TON 

  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           33,023.000        SYS 

  32  306-08038           MILLING, ASPHALT, 4 IN.                                                3,484.000        SYS 

  33  306-08432           MILLING, APPROACH                                                        103.000        SYS 

  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      5,485.000        TON 

  35  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                4,667.000        TON 

  36  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        4,968.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                               22,780.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          12,362.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                22,780.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 

  41  601-04150           GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING                                 100.000        LFT 

  42  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  43  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  44  601-11624           GUARDRAIL, TRANSITION, TGR                                                 4.000        EACH 

  45  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  46  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     38.000        LFT 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                             1,118.000        TON 

  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  49  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
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  50  615-06505           MONUMENT, B                                                               29.000        EACH 

  51  615-06510           MONUMENT, C                                                                4.000        EACH 

  52  615-06527           MONUMENT, SECTION CORNER                                                   4.000        EACH 

  53  616-02320           GEOTEXTILES                                                            1,739.000        SYS 

  54  616-05688           RIPRAP, CLASS 1                                                          289.000        TON 

  55  616-06405           RIPRAP, REVETMENT                                                      1,036.000        TON 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  57  621-02770           EROSION CONTROL BLANKET                                                  530.000        SYS 

  58  621-06545           FERTILIZER                                                                 5.000        TON 

  59  621-06553           SEED MIXTURE R                                                         2,251.000        LBS 

  60  621-06565           MULCHING MATERIAL                                                         22.000        TON 

  61  621-06567           WATER                                                                      6.000        kGAL 

  62  621-06574           SODDING                                                                1,670.000        SYS 

  63  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  65  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  67  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      40.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  70  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         100.000        LFT 

  71  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  72  701-09739           PILE SHOE, HP 12 X 53                                                     18.000        EACH 

  73  701-51195           PILE, STEEL H HP 12 X 53                                                 640.000        LFT 

  74  703-06029           REINFORCING BARS, EPOXY COATED                                           465.000        LBS 

  75  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  184.000        EACH 

  76  704-51002           CONCRETE, C, SUPERSTRUCTURE                                                6.400        CYS 

  77  706-04683           RAILING                                                                   57.500        LFT 

  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  79  714-11086           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             52.000        LFT 

  80  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           273.000        LFT 

  81  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         17,141.000        LFT 

  82  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           999.000        LFT 

  83  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           325.000        LFT 

  84  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         16.000        EACH 

  85  718-06531           OUTLET PROTECTOR, 3                                                       46.000        EACH 

  86  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

  87  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,381.000        CYS 

  88  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            11,258.000        SYS 

  89  720-45030           INLET, E7                                                                  1.000        EACH 

  90  720-45275           PIPE CATCH BASIN, 24 IN.                                                   2.000        EACH 

  91  723-11609           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              38.300        LFT 

  92  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  93  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                13.000        EACH 

  94  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     46,828.000        LFT 

  95  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,000.000        LFT 

  96  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              44.000        EACH 

  97  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  98  801-06645           CONSTRUCTION SIGN, B                                                      15.000        EACH 
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  99  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 100  801-07118           BARRICADE, III-A                                                         144.000        LFT 

 101  801-07119           BARRICADE, III-B                                                         180.000        LFT 

 102  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        80.000        LFT 

 103  801-12081           PORTABLE SIGNAL                                                       LUMP              LUMP 

 104  802-03866           MILE MARKER                                                                4.000        EACH 

 105  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        315.000        LFT 

 106  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      119.000        SFT 

 107  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       70.000        SFT 

 108  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       35.000        SFT 

 109  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       420.000        LFT 

 110  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      41,901.000        LFT 

 111  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     37,888.000        LFT 

 112  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     6.000        EACH 

 113  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      168.000        LFT 

 114  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 115  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              489.000        EACH 

 116  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      415.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                1,020.000        LFT 

  13  202-03000           HOUSES AND BUILDINGS, REMOVE, PARCEL NO.                              LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                             227.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                    71,967.000        CYS 

  16  203-02070           BORROW                                                                32,300.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                        151,580.000        DOL 

  18  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              147.000        SYS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                          20,646.000        SYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                           59,843.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,918.000        CYS 

  23  211-09265           STRUCTURE BACKFILL, TYPE 2                                               808.000        CYS 

  24  214-11796           GEOGRID, TYPE IB                                                       4,900.000        SYS 

  25  215-07043           CHEMICAL MODIFICATION, SOILS                                          24,912.000        SYS 

  26  217-11917           DRYING SOILS FOR EMBANKMENT                                               30.000        TON 

  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        9,030.000        TON 

  28  303-01180           COMPACTED AGGREGATE NO. 53                                             6,540.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           14,122.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        941.000        TON 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        357.000        TON 

  32  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     1,145.000        TON 

  33  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  216.000        TON 

  34  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                5,000.000        TON 

  35  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       12,835.000        TON 

  36  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             6,046.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                               22,055.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          15,908.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                22,055.000        LFT 

  40  401-11897           QC/QA-HMA, 2, 64, INTERMEDIATE, 25.0 mm                                2,364.000        TON 

  41  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                            813.000        TON 

  42  406-05520           ASPHALT FOR TACK COAT                                                     41.000        TON 

  43  410-10128           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm - SMA                                3,000.000        TON 

  44  415-11527           BASE SEAL                                                                 37.000        TON 

  45  502-11564           PCCP, 7 IN.                                                              407.000        SYS 

  46  503-05240           D-1 CONTRACTION JOINT                                                    245.000        LFT 

  47  604-05528           HMA FOR SIDEWALK                                                       2,256.000        TON 

  48  604-08086           CURB RAMP, CONCRETE                                                      213.000        SYS 

  49  604-12083           DETECTABLE WARNING SURFACES                                              272.000        SYS 
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  50  605-06090           CURB, INTEGRAL CONCRETE                                               10,237.000        LFT 

  51  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   11,007.000        LFT 

  52  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   260.000        LFT 

  53  605-06250           CENTER CURB, C CONCRETE                                                  517.000        SYS 

  54  610-07487           HMA FOR APPROACHES, TYPE B                                                60.000        TON 

  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   2.000        EACH 

  56  615-06490           RIGHT-OF-WAY MARKER                                                       70.000        EACH 

  57  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  58  616-02320           GEOTEXTILES                                                            3,018.000        SYS 

  59  616-05688           RIPRAP, CLASS 1                                                          157.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                        892.000        TON 

  61  616-06451           RIPRAP, UNIFORM                                                        1,546.000        TON 

  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  63  621-02770           EROSION CONTROL BLANKET                                               32,575.000        SYS 

  64  621-06545           FERTILIZER                                                                 9.000        TON 

  65  621-06553           SEED MIXTURE R                                                         4,479.000        LBS 

  66  621-06565           MULCHING MATERIAL                                                         44.000        TON 

  67  621-06567           WATER                                                                     64.000        kGAL 

  68  621-06570           TOPSOIL                                                                1,751.000        CYS 

  69  621-06574           SODDING                                                                1,372.000        SYS 

  70  621-06575           SODDING, NURSERY                                                      14,550.000        SYS 

  71  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  72  628-09409           MOBILE INTERNET SERVICE                                                   36.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  74  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  75  714-11096           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            130.000        LFT 

  76  714-11119           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            169.000        LFT 

  77  714-11304           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                            171.000        LFT 

  78  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           128.000        LFT 

  79  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           332.000        LFT 

  80  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         18,500.000        LFT 

  81  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           720.000        LFT 

  82  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            42.000        LFT 

  83  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,496.000        LFT 

  84  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           452.000        LFT 

  85  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            17.000        LFT 

  86  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           688.000        LFT 

  87  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           500.000        LFT 

  88  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           133.000        LFT 

  89  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              313.000        LFT 

  90  715-06629           PIPE END SECTION, MIN. AREA 10.2 SFT                                       2.000        EACH 

  91  715-07149           CONCRETE ANCHOR, MIN. AREA 34.6 SFT                                        2.000        EACH 

  92  715-08162           PIPE, TYPE 1, DEFORMED, MIN. AREA 8.8 SFT                                121.000        LFT 

  93  715-08177           PIPE, TYPE 1, DEFORMED, MIN. AREA 10.2 SFT                                84.000        LFT 

  94  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   125.000        TON 

  95  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   258.000        TON 

  96  715-09890           PIPE, TYPE 1, DEFORMED, MIN. AREA 34.6 SFT                               182.000        LFT 

  97  715-11509           CONCRETE ANCHOR, MIN. AREA 8.8 SFT                                         2.000        EACH 

  98  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         47.000        EACH 
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  99  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         10.000        EACH 

 100  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

 101  715-46040           PIPE END SECTION, DIAMETER 36 IN.                                          3.000        EACH 

 102  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 103  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,667.000        CYS 

 104  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            12,676.000        SYS 

 105  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

 106  720-07300           INLET, TYPE H WITH SLOTTED DRAIN.                                          4.000        EACH 

 107  720-45070           INLET, P12A                                                                1.000        EACH 

 108  720-45235           CATCH BASIN, E7                                                            3.000        EACH 

 109  720-45410           MANHOLE, C4                                                                5.000        EACH 

 110  720-95422           MANHOLE, J4                                                                2.000        EACH 

 111  720-98174           INLET, B15                                                                 7.000        EACH 

 112  720-98555           INLET, C15                                                                 5.000        EACH 

 113  720-99416           CATCH BASIN, B15                                                          45.000        EACH 

 114  720-99417           CATCH BASIN, C15                                                           7.000        EACH 

 115  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

 116  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 117  801-06199           ROAD CLOSURE SIGN ASSEMBLY PERMANENT                                       2.000        EACH 

 118  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,536.000        LFT 

 119  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        2.000        EACH 

 120  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 48.000        LFT 

 121  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              48.000        EACH 

 122  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

 123  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

 124  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 125  801-07118           BARRICADE, III-A                                                         124.000        LFT 

 126  801-07119           BARRICADE, III-B                                                         100.000        LFT 

 127  801-07120           BARRICADE, III, PERMANENT                                                 40.000        LFT 

 128  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          450.000        LFT 

 129  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          156.000        LFT 

 130  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      129.000        SFT 

 131  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      305.000        SFT 

 132  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       39.000        SFT 

 133  807-02191           HANDHOLE LIGHTING                                                          6.000        EACH 

 134  807-02934           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                               8.000        EACH 

 135  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        287.000        LFT 

 136  807-11366           LUMINAIRE, ROADWAY, LED, 400 WATT                                          8.000        EACH 

 137  807-83492           LIGHT POLE, ROADWAY, 30 FT E.M.H. 10 FT MAST ARM, ANCHOR                   8.000        EACH 

 138  807-86810           SERVICE POINT, II                                                          1.000        EACH 

 139  807-86915           CONNECTOR KIT, FUSED                                                       8.000        EACH 

 140  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 6.000        EACH 

 141  807-86955           CABLE-DUCT MARKER                                                         15.000        EACH 

 142  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                               845.000        LFT 

 143  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,260.000        LFT 

 144  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,696.000        LFT 

 145  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              20,670.000        LFT 

 146  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,430.000        LFT 

 147  808-06716           LINE, REMOVE                                                             920.000        LFT 
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 148  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 149  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 77.000        LFT 

 150  808-11698           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 27 IN.             104.000        LFT 

 151  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        35,983.000        LFT 

 152  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                994.000        LFT 

 153  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,407.000        LFT 

 154  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             11,210.000        LFT 

 155  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               73.000        LFT 

 156  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       204.000        LFT 

 157  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   37.000        EACH 

 158  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 

 159  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 

 160  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      145.000        EACH 

 161  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                339.000        LFT 

 162  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               611.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       2,761.000        SYS 

  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                             43.000        SYS 

  14  202-02278           CURB, CONCRETE, REMOVE                                                 1,482.000        LFT 

  15  202-02279           CURB AND GUTTER, REMOVE                                                  706.000        LFT 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                 15.000        SYS 

  17  202-74035           SIGN, REMOVE                                                               6.000        EACH 

  18  202-90277           DETECTOR HOUSING, REMOVE                                                  58.000        EACH 

  19  202-94810           CURB TURNOUT, REMOVE                                                       8.000        EACH 

  20  203-02000           EXCAVATION, COMMON                                                     1,542.000        CYS 

  21  203-02070           BORROW                                                                 2,242.000        CYS 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                         30,000.000        DOL 

  23  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,981.000        SYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                              880.000        SYS 

  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                               161.000        CYS 

  27  304-07491           HMA PATCHING, TYPE C                                                   1,006.000        TON 

  28  306-08036           MILLING, ASPHALT, 2 IN.                                                5,145.000        SYS 

  29  306-08038           MILLING, ASPHALT, 4 IN.                                               42,923.000        SYS 

  30  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      3,415.000        TON 

  31  401-07352           QC/QA-HMA, 3, 76, SURFACE, 12.5 mm                                       566.000        TON 

  32  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                5,691.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                               25,157.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          25,157.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                25,157.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 

  37  604-06070           SIDEWALK, CONCRETE                                                     4,587.000        SYS 

  38  604-08086           CURB RAMP, CONCRETE                                                      431.000        SYS 

  39  604-11738           DETECTABLE WARNING ELEMENT                                               396.000        LFT 

  40  604-95344           HAND RAIL, PEDESTRIAN                                                    200.000        LFT 

  41  605-06120           CURB, CONCRETE                                                         1,259.000        LFT 

  42  605-06140           CURB AND GUTTER, CONCRETE                                                664.000        LFT 

  43  605-06255           CENTER CURB, D CONCRETE                                                    2.000        SYS 

  44  605-94811           CURB, TURNOUT                                                              2.000        EACH 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                               554.000        TON 

  46  610-09108           PCCP FOR APPROACHES, 9 IN.                                             3,455.000        SYS 

  47  615-06520           MONUMENT, RE-ESTABLISH                                                    24.000        EACH 

  48  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  49  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 52 

 

          CALL ORDER   : 420                                              CONTRACT ID  : R -36894-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

  50  616-02320           GEOTEXTILES                                                              148.000        SYS 

  51  616-06405           RIPRAP, REVETMENT                                                         54.000        TON 

  52  621-06567           WATER                                                                     70.000        kGAL 

  53  621-06575           SODDING, NURSERY                                                      19,352.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  55  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  56  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  57  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  58  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     28.000        MOS 

  59  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  60  714-11145           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                              5.000        LFT 

  61  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            35.000        LFT 

  62  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           286.000        LFT 

  63  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            41.000        LFT 

  64  715-05232           PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 SFT                                 16.000        LFT 

  65  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           80.000        SYS 

  66  715-09064           VIDEO INSPECTION FOR PIPE                                                378.000        LFT 

  67  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         17.000        EACH 

  68  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  69  715-46065           PIPE END SECTION, MIN. AREA 2.9 SFT                                        1.000        EACH 

  70  715-91361           PIPE PVC 6 IN                                                             86.000        LFT 

  71  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

  72  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  73  720-45045           INLET, J10                                                                10.000        EACH 

  74  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          42,812.000        LFT 

  77  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       47.000        EACH 

  78  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.              3,764.000        LFT 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  81  801-06645           CONSTRUCTION SIGN, B                                                      29.000        EACH 

  82  801-06710           FLASHING ARROW SIGN                                                      225.000        DAY 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07118           BARRICADE, III-A                                                          78.000        LFT 

  85  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  86  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        232.000        LFT 

  87  802-07060           SIGN, SHEET, RELOCATE                                                     22.000        EACH 

  88  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  89  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   2.000        EACH 

  90  805-01842           HANDHOLE SIGNAL TYPE 1                                                     2.000        EACH 

  91  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,277.000        LFT 

  92  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 56.000        EACH 

  93  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             21.000        EACH 

  94  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 

  95  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     2.000        EACH 

  96  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           56.000        EACH 

  97  805-78415           SPAN, CATENARY, AND TETHER                                                 3.000        EACH 

  98  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
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  99  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 100  805-78465           SIGNAL CABLE, COPPER, 2C/8GA                                              49.000        LFT 

 101  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          26,794.000        LFT 

 102  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                               11,723.000        LFT 

 103  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                               12,355.000        LFT 

 104  805-78500           SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA                                 697.000        LFT 

 105  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,483.000        LFT 

 106  805-78785           SIGNAL DETECTOR HOUSING                                                   62.000        EACH 

 107  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                         12,853.000        LFT 

 108  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 

 109  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

 110  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              21.000        EACH 

 111  805-91615           EMERGENCY PRE-EMPTOR                                                       1.000        EACH 

 112  805-93555           CONTROLLER AND CABINET, M                                                  1.000        EACH 

 113  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     2,650.000        LFT 

 114  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             13,129.000        LFT 

 115  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,023.000        LFT 

 116  808-06716           LINE, REMOVE                                                          14,600.000        LFT 

 117  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 118  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        28,202.000        LFT 

 119  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,050.000        LFT 

 120  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            1,114.000        LFT 

 121  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   47.000        EACH 

 122  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              543.000        EACH 

 123  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      550.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                          20.000        SYS 

   9  207-08266           SUBGRADE TREATMENT, TYPE III                                              84.000        SYS 

  10  604-05528           HMA FOR SIDEWALK                                                          20.000        TON 

  11  604-06070           SIDEWALK, CONCRETE                                                       426.300        SYS 

  12  604-08086           CURB RAMP, CONCRETE                                                      224.500        SYS 

  13  604-12083           DETECTABLE WARNING SURFACES                                               45.400        SYS 

  14  605-92578           CURB, WALK CONCRETE                                                      230.000        SYS 

  15  606-07484           MILLED HMA CORRUGATIONS                                                  116.000        LFT 

  16  610-07487           HMA FOR APPROACHES, TYPE B                                                 1.000        TON 

  17  610-08446           PCCP FOR APPROACHES, 6 IN.                                                 7.000        SYS 

  18  610-09108           PCCP FOR APPROACHES, 9 IN.                                                94.000        SYS 

  19  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  20  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  21  801-06645           CONSTRUCTION SIGN, B                                                      62.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  801-07118           BARRICADE, III-A                                                         372.000        LFT 

  24  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           24.000        LFT 

  25  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        9.000        SFT 

  26  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 
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          CALL ORDER   : 450                                              CONTRACT ID  : R -39087-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         343.000        SYS 

  10  202-02278           CURB, CONCRETE, REMOVE                                                   342.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                306.000        SYS 

  12  203-02000           EXCAVATION, COMMON                                                       550.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          6,061.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,613.000        SYS 

  16  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  17  604-05528           HMA FOR SIDEWALK                                                         919.000        TON 

  18  604-07092           BED COURSE MATERIAL                                                       59.000        TON 

  19  604-08086           CURB RAMP, CONCRETE                                                      263.000        SYS 

  20  604-12083           DETECTABLE WARNING SURFACES                                               31.000        SYS 

  21  604-95344           HAND RAIL, PEDESTRIAN                                                    631.000        LFT 

  22  610-08446           PCCP FOR APPROACHES, 6 IN.                                               285.000        SYS 

  23  610-09108           PCCP FOR APPROACHES, 9 IN.                                                57.000        SYS 

  24  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 

  25  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 

  26  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  27  621-06545           FERTILIZER                                                                 1.000        TON 

  28  621-06560           MULCHED SEEDING U                                                      4,375.000        SYS 

  29  621-06567           WATER                                                                     18.000        kGAL 

  30  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  31  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  32  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  33  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 

  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  35  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
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          CALL ORDER   : 480                                              CONTRACT ID  : R -39670-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02245           TREE 6 IN., REMOVE                                                        17.000        EACH 

   9  201-02250           TREE 10 IN., REMOVE                                                        8.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                       675.000        CYS 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                          5,060.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  211-02050           B BORROW                                                                   5.000        CYS 

  16  211-09265           STRUCTURE BACKFILL, TYPE 2                                               105.000        CYS 

  17  616-02320           GEOTEXTILES                                                            1,010.000        SYS 

  18  616-05688           RIPRAP, CLASS 1                                                           90.000        TON 

  19  616-06405           RIPRAP, REVETMENT                                                        285.000        TON 

  20  616-06451           RIPRAP, UNIFORM                                                          175.000        TON 

  21  616-95754           PAVED SIDE DITCH, BREAK                                                  870.000        LFT 

  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  23  621-06559           MULCHED SEEDING R                                                        950.000        SYS 

  24  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  25  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  26  702-51015           CONCRETE, B, FOOTINGS                                                     26.500        CYS 

  27  702-90915           CONCRETE, CLASS, A                                                        15.000        CYS 

  28  703-06028           REINFORCING BARS                                                       2,638.000        LBS 

  29  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  30  725-11019           LINER PIPE, THERMOPLASTIC, DEFORMED, 10.3-12.6 SFT                        98.000        LFT 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 520                                              CONTRACT ID  : RS-35117-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,118.000        SYS 

  11  303-01180           COMPACTED AGGREGATE NO. 53                                             2,738.000        TON 

  12  304-07491           HMA PATCHING, TYPE C                                                     615.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                     446.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          333,991.000        SYS 

  15  306-08432           MILLING, APPROACH                                                        710.000        SYS 

  16  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  17  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,376.000        TON 

  18  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,915.000        TON 

  19  401-10258           JOINT ADHESIVE, SURFACE                                              227,125.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                               227,125.000        LFT 

  21  406-05520           ASPHALT FOR TACK COAT                                                     95.000        TON 

  22  410-09530           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm - SMA                               18,270.000        TON 

  23  606-07484           MILLED HMA CORRUGATIONS                                              139,930.000        LFT 

  24  610-07487           HMA FOR APPROACHES, TYPE B                                                59.000        TON 

  25  621-06559           MULCHED SEEDING R                                                      1,200.000        SYS 

  26  628-09402           FIELD OFFICE, B                                                           11.000        MOS 

  27  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  28  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  29  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  30  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  31  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     22.000        MOS 

  32  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  33  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           336.000        LFT 

  34  718-06529           OUTLET PROTECTOR, 2                                                      112.000        EACH 

  35  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  36  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  37  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  38  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN.                          13,993.000        LFT 

  39  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  40  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  41  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  42  802-91122           SIGN GROUND MOUNTED RESET                                                  4.000        EACH 

  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               4,600.000        LFT 

  44  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                620.000        LFT 

  45  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      80,597.000        LFT 

  46  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     76,272.000        LFT 

  47  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  48  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         4,600.000        LFT 

  49  808-12046           LINE, PAINT, DOTTED, WHITE, 4 IN.                                        555.000        LFT 
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          CALL ORDER   : 520                                              CONTRACT ID  : RS-35117-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                     17,803.000        LFT 

  51  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                760.000        LFT 

  52  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               54.000        LFT 

  53  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,022.000        EACH 

  54  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,022.000        EACH 
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          CALL ORDER   : 530                                              CONTRACT ID  : RS-35950-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  203-02070           BORROW                                                                    10.000        CYS 

  11  211-09265           STRUCTURE BACKFILL, TYPE 2                                               569.000        CYS 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          175.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,067.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        176.000        TON 

  15  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  117.000        TON 

  16  406-05520           ASPHALT FOR TACK COAT                                                      0.900        TON 

  17  605-01870           CURB, CONCRETE A                                                          50.000        LFT 

  18  616-02320           GEOTEXTILES                                                              151.000        SYS 

  19  616-05688           RIPRAP, CLASS 1                                                           27.000        TON 

  20  616-06405           RIPRAP, REVETMENT                                                         52.000        TON 

  21  616-06941           GROUT                                                                     26.500        CYS 

  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  23  621-06559           MULCHED SEEDING R                                                        200.000        SYS 

  24  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  25  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  26  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            31.000        LFT 

  31  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            91.000        LFT 

  32  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            71.000        LFT 

  33  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           543.000        LFT 

  34  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                            28.000        LFT 

  35  715-05252           PIPE, TYPE 1, DEFORMED, MIN. AREA 20.5 SFT                                48.000        LFT 

  36  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  37  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          3.000        EACH 

  38  720-45080           INLET, S14                                                                 1.000        EACH 

  39  720-45085           INLET, T14                                                                 3.000        EACH 

  40  801-03290           CONSTRUCTION SIGN, C                                                       1.000        EACH 

  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 

  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  44  801-07118           BARRICADE, III-A                                                          40.000        LFT 

  45  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 
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          CALL ORDER   : 540                                              CONTRACT ID  : RS-37037-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTIONAL AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  205-12108           STORM WATER MANAGEMENT BUDGET                                            500.000        DOL 

  11  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                                45.170        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                      90.340        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            4,562.000        SYS 

  15  306-08043           MILLING, TRANSITION                                                      133.400        SYS 

  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        603.100        TON 

  17  401-10258           JOINT ADHESIVE, SURFACE                                                3,724.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                 3,724.000        LFT 

  19  402-07451           HMA WEDGE AND LEVEL, TYPE B                                                2.210        TON 

  20  406-05520           ASPHALT FOR TACK COAT                                                      2.040        TON 

  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         576.000        LFT 

  25  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        214.000        LFT 

  26  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       10.000        LFT 
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          CALL ORDER   : 550                                              CONTRACT ID  : RS-37038-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTIONAL AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  205-12108           STORM WATER MANAGEMENT BUDGET                                            400.000        DOL 

  11  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           23.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                      41.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            7,656.000        SYS 

  15  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        632.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                                5,052.000        LFT 

  17  401-11785           LIQUID ASPHALT SEALANT                                                 5,052.000        LFT 

  18  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  19  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                           1.000        TON 

  20  506-06333           PCCP PATCHING, FULL DEPTH                                                 10.000        SYS 

  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       143.000        LFT 

  25  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,092.000        LFT 
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          CALL ORDER   : 560                                              CONTRACT ID  : RS-37039-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTION AND PARK ROAD MAINTENANCE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  205-12108           STORM WATER MANAGEMENT BUDGET                                            600.000        DOL 

  11  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  12  304-07490           HMA PATCHING, TYPE B                                                      33.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,506.000        SYS 

  14  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        702.000        TON 

  15  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 570                                              CONTRACT ID  : RS-37876-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTIONAL ROAD PROJECT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  303-01180           COMPACTED AGGREGATE NO. 53                                               200.000        TON 

  10  304-07490           HMA PATCHING, TYPE B                                                     623.000        TON 

  11  306-08042           MILLING, SCARIFICATION                                                58,805.000        SYS 

  12  306-08043           MILLING, TRANSITION                                                      900.000        SYS 

  13  401-09717           QC/QA-HMA, 3, 64, SURFACE, 4.75 mm                                     3,234.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                               22,921.000        LFT 

  15  401-11785           LIQUID ASPHALT SEALANT                                                22,921.000        LFT 

  16  406-05520           ASPHALT FOR TACK COAT                                                     16.200        TON 

  17  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       3,472.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         928.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-90277           DETECTOR HOUSING, REMOVE                                                   2.000        EACH 

  18  202-94954           BARRIER WALL, CONCRETE, REMOVE                                           170.000        LFT 

  19  203-02000           EXCAVATION, COMMON                                                        40.000        CYS 

  20  205-12108           STORM WATER MANAGEMENT BUDGET                                          8,066.000        DOL 

  21  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  22  206-51225           EXCAVATION, DRY                                                          100.000        CYS 

  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                          100.000        CYS 

  24  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         6.000        EACH 

  25  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          95.000        CYS 

  26  302-07455           DENSE GRADED SUBBASE                                                     577.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                               616.000        TON 

  28  304-07783           HMA PATCHING, TYPE D                                                     269.000        TON 

  29  306-08033           MILLING, ASPHALT, 1 IN.                                              102,634.000        SYS 

  30  306-08599           MILLING, ASPHALT, 1/2 IN.                                             49,990.000        SYS 

  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  32  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,688.000        TON 

  33  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,185.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                               79,627.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                               148,715.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                     35.000        TON 

  37  410-11777           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm - SMA                              12,214.000        TON 

  38  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

  39  503-03489           RETROFITTED TIE BARS                                                   1,177.000        EACH 

  40  503-05240           D-1 CONTRACTION JOINT                                                    824.000        LFT 

  41  503-05310           TERMINAL JOINT                                                           552.000        LFT 

  42  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  43  506-06333           PCCP PATCHING, FULL DEPTH                                              5,034.000        SYS 

  44  507-07505           RETROFIT LOAD TRANSFER                                                 7,432.000        EACH 

  45  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                           15.000        EACH 

  46  601-02241           GUARDRAIL, REMOVE                                                        425.000        LFT 

  47  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  48  602-06729           BARRIER, DELINEATOR                                                       24.000        EACH 

  49  606-07484           MILLED HMA CORRUGATIONS                                               83,837.000        LFT 
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  50  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              926.000        SYS 

  51  616-02320           GEOTEXTILES                                                              305.000        SYS 

  52  616-06405           RIPRAP, REVETMENT                                                         50.000        TON 

  53  616-93772           INSPECTION HOLE                                                           36.000        EACH 

  54  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  55  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  57  621-06545           FERTILIZER                                                                 1.100        TON 

  58  621-06553           SEED MIXTURE R                                                           224.000        LBS 

  59  621-06559           MULCHED SEEDING R                                                        224.000        SYS 

  60  621-06565           MULCHING MATERIAL                                                          2.700        TON 

  61  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                        1,495.000        LFT 

  62  627-09331           SAFETY TERMINAL TYPE, TL-4                                                 4.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  64  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  65  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  66  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      9.000        MOS 

  67  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  68  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    2.000        EACH 

  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           172.000        EACH 

  70  703-06029           REINFORCING BARS, EPOXY COATED                                        86,128.000        LBS 

  71  703-08247           EMBEDDED GALVANIC ANODE                                                   48.000        EACH 

  72  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  536.000        EACH 

  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               95.100        CYS 

  74  706-11600           RAILING, CONCRETE FC                                                       2.800        CYS 

  75  706-11601           RAILING, CONCRETE FT                                                       3.600        CYS 

  76  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                   12.000        EACH 

  77  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  78  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  80  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  81  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  710-09158           PATCHING CONCRETE STRUCTURES                                             140.000        SFT 

  84  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  85  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  86  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     16.000        EACH 

  87  720-44000           CASTING, ADJUST TO GRADE                                                  44.000        EACH 

  88  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         150.000        SFT 

  89  722-51842           BRIDGE DECK OVERLAY                                                    3,610.000        SYS 

  90  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           92.800        CYS 

  91  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      435.000        SFT 

  92  722-60824           SURFACE MILLING                                                        3,480.000        SYS 

  93  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   180.000        LFT 

  94  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   200.000        LFT 

  95  724-12103           PRE-COMPRESSED FOAM JOINT                                                 94.000        LFT 

  96  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              36.000        EACH 

  97  801-03290           CONSTRUCTION SIGN, C                                                      34.000        EACH 

  98  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
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  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         102,240.000        LFT 

 100  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           5,210.000        LFT 

 101  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 

 102  801-06640           CONSTRUCTION SIGN, A                                                     165.000        EACH 

 103  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

 104  801-06710           FLASHING ARROW SIGN                                                      745.000        DAY 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07118           BARRICADE, III-A                                                         170.000        LFT 

 107  801-07119           BARRICADE, III-B                                                         132.000        LFT 

 108  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      4,750.000        LFT 

 109  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,050.000        LFT 

 110  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

 111  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 

 112  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 

 113  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             920.000        LFT 

 114  805-78785           SIGNAL DETECTOR HOUSING                                                    2.000        EACH 

 115  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            320.000        LFT 

 116  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         420.000        LFT 

 117  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                         60.000        LFT 

 118  808-06716           LINE, REMOVE                                                          41,280.000        LFT 

 119  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 120  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            90,022.000        LFT 

 121  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            4,305.000        LFT 

 122  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             1,996.000        LFT 

 123  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                     521.000        LFT 

 124  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          100.000        LFT 

 125  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           11,100.000        LFT 

 126  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       107,423.000        LFT 

 127  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      2,025.000        LFT 

 128  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,635.000        EACH 

 129  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,734.000        EACH 
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  SECTION NO. 0001    ASPHALTE RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                       3,659.000        SYS 

  13  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  14  202-94749           CURB, ASPHALT, REMOVE                                                  3,624.000        LFT 

  15  202-99187           FENCE, FARM FIELD, REMOVE                                                200.000        LFT 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         11,580.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              432.000        SYS 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                             8,001.000        TON 

  20  304-07491           HMA PATCHING, TYPE C                                                     175.000        TON 

  21  304-07491           HMA PATCHING, TYPE C                                                     418.000        TON 

  22  304-07783           HMA PATCHING, TYPE D                                                   1,234.000        TON 

  23  304-07783           HMA PATCHING, TYPE D                                                     210.000        TON 

  24  304-07783           HMA PATCHING, TYPE D                                                   1,512.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          185,005.000        SYS 

  26  306-08036           MILLING, ASPHALT, 2 IN.                                              194,259.000        SYS 

  27  306-08432           MILLING, APPROACH                                                     19,754.000        SYS 

  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,054.000        TON 

  30  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     10,259.000        TON 

  31  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                     4,256.000        TON 

  32  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                    17,114.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                              215,679.000        LFT 

  34  401-11785           LIQUID ASPHALT SEALANT                                               297,330.000        LFT 

  35  406-05520           ASPHALT FOR TACK COAT                                                    106.700        TON 

  36  503-03489           RETROFITTED TIE BARS                                                     377.000        EACH 

  37  503-05240           D-1 CONTRACTION JOINT                                                    262.000        LFT 

  38  506-06333           PCCP PATCHING, FULL DEPTH                                              3,659.000        SYS 

  39  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  40  601-02241           GUARDRAIL, REMOVE                                                      3,257.000        LFT 

  41  601-09238           HAND DIG GUARDRAIL POST HOLES                                             34.000        EACH 

  42  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  3,257.000        LFT 

  44  603-06040           FENCE, FARM FIELD, 47 IN.                                                200.000        LFT 

  45  605-06145           CURB AND GUTTER, B, CONCRETE                                           3,711.000        LFT 

  46  606-07484           MILLED HMA CORRUGATIONS                                              179,909.000        LFT 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                               451.000        TON 

  48  610-07488           HMA FOR APPROACHES, TYPE C                                               738.000        TON 

  49  610-07788           HMA FOR APPROACHES, TYPE D                                               741.000        TON 
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  50  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             9.000        EACH 

  51  615-06525           CASTING ADJUST TO GRADE, MONUMENT                                          6.000        EACH 

  52  616-02320           GEOTEXTILES                                                            1,029.000        SYS 

  53  616-06405           RIPRAP, REVETMENT                                                        546.000        TON 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  55  621-06567           WATER                                                                      1.250        kGAL 

  56  621-06574           SODDING                                                                  346.000        SYS 

  57  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  63  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  64  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                   3.000        EACH 

  65  720-44296           INLET, CAP                                                                 4.000        EACH 

  66  801-03290           CONSTRUCTION SIGN, C                                                      15.000        EACH 

  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     18,045.000        LFT 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,045.000        LFT 

  69  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            411.000        LFT 

  70  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                303.000        LFT 

  71  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            108.000        LFT 

  72  801-06640           CONSTRUCTION SIGN, A                                                     120.000        EACH 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        510.000        LFT 

  75  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        200.000        LFT 

  76  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          13,487.000        LFT 

  77  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,200.000        LFT 

  78  805-78785           SIGNAL DETECTOR HOUSING                                                   36.000        EACH 

  79  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          4,707.000        LFT 

  80  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        992.000        LFT 

  81  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              44,290.000        LFT 

  82  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 120.000        LFT 

  83  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,700.000        LFT 

  84  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      59,436.000        LFT 

  85  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     20,515.000        LFT 

  86  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  87  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            51,201.000        LFT 

  88  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           37,372.000        LFT 

  89  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           2,260.000        LFT 

  90  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          204.000        LFT 

  91  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            3,680.000        LFT 

  92  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 12.000        EACH 

  93  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    129.000        LFT 

  94  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        80,829.000        LFT 

  95  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             4,290.000        LFT 

  96  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,314.000        LFT 

  97  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      117.000        LFT 

  98  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      319.000        LFT 
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  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              271.000        LFT 

 100  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   18.000        EACH 

 101  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,803.000        EACH 

 102  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      524.000        EACH 

 103  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                400.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        12.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE 6 IN., REMOVE                                                         1.000        EACH 

  12  201-02255           TREE 18 IN., REMOVE                                                       13.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       712.000        CYS 

  14  203-02070           BORROW                                                                   166.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,000.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,100.000        SYS 

  18  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           17.000        TON 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                               240.000        TON 

  20  304-07490           HMA PATCHING, TYPE B                                                      13.000        TON 

  21  304-07493           WIDENING WITH HMA, TYPE B                                                420.000        TON 

  22  306-11872           MILLING, PROFILE                                                         750.000        SYS 

  23  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                       165.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                1,100.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             800.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                 1,100.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  28  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  29  615-06490           RIGHT-OF-WAY MARKER                                                        6.000        EACH 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  31  621-06559           MULCHED SEEDING R                                                      1,650.000        SYS 

  32  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  33  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  34  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,100.000        LFT 

  36  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             45.000        LFT 

  37  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  38  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  39  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         72.000        LFT 

  40  802-07060           SIGN, SHEET, RELOCATE                                                      6.000        EACH 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,150.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,600.000        LFT 

  43  808-06716           LINE, REMOVE                                                           4,500.000        LFT 

  44  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               27.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         616.000        SYS 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              108.000        SYS 

  12  303-01180           COMPACTED AGGREGATE NO. 53                                             3,583.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                     609.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                     552.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          125,389.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                    2,423.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      6,499.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                     10,537.000        TON 

  20  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                               17,561.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               69,133.000        LFT 

  22  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          69,133.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                               120,416.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     68.500        TON 

  25  503-03489           RETROFITTED TIE BARS                                                      73.000        EACH 

  26  506-06333           PCCP PATCHING, FULL DEPTH                                                616.000        SYS 

  27  601-06035           GUARDRAIL, RESET                                                       2,461.000        LFT 

  28  601-09238           HAND DIG GUARDRAIL POST HOLES                                            249.000        EACH 

  29  601-94689           GUARDRAIL, END TREATMENT, OS                                              12.000        EACH 

  30  606-07484           MILLED HMA CORRUGATIONS                                               77,657.000        LFT 

  31  610-07788           HMA FOR APPROACHES, TYPE D                                             1,431.000        TON 

  32  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             3.000        EACH 

  33  615-06525           CASTING ADJUST TO GRADE, MONUMENT                                          2.000        EACH 

  34  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  35  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  36  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,841.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,841.000        LFT 

  44  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             69.000        LFT 

  45  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 69.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         50.000        LFT 

  49  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,324.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         300.000        LFT 

  51  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  52  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            814.000        LFT 

  53  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  54  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            69,774.000        LFT 

  55  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           23,318.000        LFT 

  56  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           6,900.000        LFT 

  57  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          231.000        LFT 

  58  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            1,000.000        LFT 

  59  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  7.000        EACH 

  60  808-10119           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    449.000        LFT 

  61  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        74,618.000        LFT 

  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              701.000        EACH 

  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      197.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       2,003.000        SYS 

  12  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 

  13  202-02278           CURB, CONCRETE, REMOVE                                                    11.000        LFT 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-52710           SIDEWALK CONCRETE, REMOVE                                                 76.000        SYS 

  18  202-62420           BRIDGE RAILING, REMOVE                                                   355.000        LFT 

  19  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      2.000        EACH 

  20  203-02000           EXCAVATION, COMMON                                                       258.000        CYS 

  21  203-02070           BORROW                                                                    55.000        CYS 

  22  205-12108           STORM WATER MANAGEMENT BUDGET                                          4,576.600        DOL 

  23  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      19.000        CYS 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,171.000        SYS 

  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           63.800        CYS 

  27  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        28.000        EACH 

  28  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          69.000        CYS 

  29  302-07455           DENSE GRADED SUBBASE                                                     136.000        CYS 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                               217.000        TON 

  31  304-07490           HMA PATCHING, TYPE B                                                       3.000        TON 

  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              959.000        SYS 

  33  306-08043           MILLING, TRANSITION                                                    1,267.000        SYS 

  34  306-11872           MILLING, PROFILE                                                         245.000        SYS 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        471.000        TON 

  36  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  722.000        TON 

  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,047.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                                1,017.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             757.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                 1,017.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                      1.900        TON 

  42  406-05521           ASPHALT FOR TACK COAT                                                    890.000        SYS 

  43  503-05310           TERMINAL JOINT                                                           189.000        LFT 

  44  503-05310           TERMINAL JOINT                                                            83.000        LFT 

  45  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  46  601-02241           GUARDRAIL, REMOVE                                                      1,282.000        LFT 

  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  1,282.000        LFT 

  49  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              2.000        EACH 
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  50  602-06729           BARRIER, DELINEATOR                                                       26.000        EACH 

  51  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN.                                      212.000        LFT 

  52  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  53  605-06100           CURB, INTEGRAL C CONCRETE                                                 11.000        LFT 

  54  607-06335           PAVED SIDE DITCH, A                                                       30.000        LFT 

  55  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              811.000        SYS 

  56  615-06505           MONUMENT, B                                                                2.000        EACH 

  57  615-08351           PLAQUE                                                                     1.000        EACH 

  58  616-02320           GEOTEXTILES                                                              156.000        SYS 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  60  621-06559           MULCHED SEEDING R                                                      2,333.000        SYS 

  61  628-09401           FIELD OFFICE, A                                                           24.000        MOS 

  62  628-11729           CELLULAR TELEPHONE, TYPE A                                                 6.000        EACH 

  63  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  65  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                    144.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  6.000        EACH 

  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 51.400        CYS 

  68  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           796.000        EACH 

  69  703-06028           REINFORCING BARS                                                       2,163.000        LBS 

  70  703-06029           REINFORCING BARS, EPOXY COATED                                       335,332.000        LBS 

  71  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  154.000        EACH 

  72  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              866.800        CYS 

  73  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  4.000        EACH 

  74  706-11419           RAILING, STEEL PS-2                                                      247.000        LFT 

  75  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          280.000        LFT 

  76  706-11601           RAILING, CONCRETE FT                                                      34.100        CYS 

  77  706-11605           RAILING, CONCRETE PS-2                                                    20.200        CYS 

  78  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  79  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  80  706-51020           RAILING, CONCRETE C                                                       54.000        CYS 

  81  707-05982           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 28 IN. X 12 IN.                   1,008.000        LFT 

  82  707-11497           STRUCTURAL MEMBER, CONCRETE BOX BEAM, 17 IN.X 48 IN.                     880.000        LFT 

  83  708-51813           PNEUMATICALLY PLACED MORTAR                                               50.000        SFT 

  84  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 

  85  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  86  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  710-09158           PATCHING CONCRETE STRUCTURES                                             520.000        SFT 

  89  711-51864           DRILLED HOLE                                                              42.000        EACH 

  90  711-95291           JACKING AND SUPPORTING, STEEL BEAMS                                   LUMP              LUMP 

  91  711-96800           STUD SHEAR CONNECTORS                                                    380.000        EACH 

  92  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                          200.000        LFT 

  93  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  94  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  97  801-06217           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN.                  111.000        LFT 

  98  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              99.000        EACH 
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  99  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

 100  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-07118           BARRICADE, III-A                                                         218.000        LFT 

 103  801-07118           BARRICADE, III-A                                                          20.000        LFT 

 104  801-07119           BARRICADE, III-B                                                          74.000        LFT 

 105  805-90187           CONDUIT, STEEL, GALVANIZED, 4 IN.                                        186.000        LFT 

 106  807-04653           LIGHTING FOUNDATION                                                        2.000        EACH 

 107  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 360.000        LFT 

 108  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     2,400.000        LFT 

 109  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,400.000        LFT 

 110  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               660.000        LFT 

 111  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,091.000        LFT 

 112  808-12032           GROOVING FOR PAVEMENT MARKINGS                                           720.000        LFT 

 113  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                360.000        LFT 

 114  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                6.000        EACH 

 115  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 

 116  808-95933           CURB, PAINTING, YELLOW                                                   449.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         726.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         257.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        522.000        SYS 

  15  202-91385           INLET, REMOVE                                                              4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     3,460.000        CYS 

  17  203-08607           LINEAR GRADING                                                           755.000        LFT 

  18  205-12108           STORM WATER MANAGEMENT BUDGET                                         32,175.500        DOL 

  19  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     232.000        CYS 

  21  207-09934           SUBGRADE TREATMENT, TYPE IB                                            2,126.000        SYS 

  22  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,354.000        SYS 

  23  211-02050           B BORROW                                                               1,544.000        CYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                                10.000        CYS 

  25  211-09266           STRUCTURE BACKFILL, TYPE 3                                             2,718.000        CYS 

  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                                 3.000        CYS 

  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          303.000        TON 

  28  302-06464           SUBBASE FOR PCCP                                                         532.000        CYS 

  29  302-07455           DENSE GRADED SUBBASE                                                      85.000        CYS 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                               326.000        TON 

  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        132.000        TON 

  33  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                        149.000        TON 

  34  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  222.000        TON 

  35  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                  251.000        TON 

  36  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          362.000        TON 

  37  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          615.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                                2,824.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,824.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                 2,824.000        LFT 

  41  406-05521           ASPHALT FOR TACK COAT                                                  6,805.000        SYS 

  42  502-06329           PCCP, 12 IN.                                                             270.000        SYS 

  43  503-03489           RETROFITTED TIE BARS                                                      46.000        EACH 

  44  503-05240           D-1 CONTRACTION JOINT                                                    140.000        LFT 

  45  503-05310           TERMINAL JOINT                                                            56.000        LFT 

  46  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    550.000        LFT 

  49  601-99123           GUARDRAIL, TRANSITION, GP                                                  2.000        EACH 
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  50  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   204.000        LFT 

  51  605-97305           CURB AND GUTTER, TURNOUT COMBINED MODIFIED                                 4.000        EACH 

  52  606-07484           MILLED HMA CORRUGATIONS                                                2,798.000        LFT 

  53  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              256.000        SYS 

  54  615-06505           MONUMENT, B                                                                2.000        EACH 

  55  616-02320           GEOTEXTILES                                                              357.000        SYS 

  56  616-06405           RIPRAP, REVETMENT                                                        196.000        TON 

  57  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  58  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  60  621-02770           EROSION CONTROL BLANKET                                                  391.000        SYS 

  61  621-06559           MULCHED SEEDING R                                                      3,370.000        SYS 

  62  621-06574           SODDING                                                                  126.000        SYS 

  63  628-09403           FIELD OFFICE, C                                                           15.000        MOS 

  64  628-11729           CELLULAR TELEPHONE, TYPE A                                                 4.000        EACH 

  65  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  66  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  67  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      60.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  69  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  70  702-51005           CONCRETE, A, SUBSTRUCTURE                                                120.000        CYS 

  71  702-51015           CONCRETE, B, FOOTINGS                                                     26.800        CYS 

  72  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           416.000        EACH 

  73  703-01540           THREADED TIE BAR ASSEMBLY                                                 56.000        EACH 

  74  703-06028           REINFORCING BARS                                                      13,080.000        LBS 

  75  703-06029           REINFORCING BARS, EPOXY COATED                                        25,476.000        LBS 

  76  703-08247           EMBEDDED GALVANIC ANODE                                                  105.000        EACH 

  77  703-09602           EMBEDDED DISTRIBUTED GALVANIC                                            236.000        LFT 

  78  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  188.000        EACH 

  79  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               52.200        CYS 

  80  706-11600           RAILING, CONCRETE FC                                                       2.400        CYS 

  81  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  82  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  83  710-09158           PATCHING CONCRETE STRUCTURES                                             140.000        SFT 

  84  711-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 

  85  711-51864           DRILLED HOLE                                                              66.000        EACH 

  86  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  87  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          1,552.000        LFT 

  88  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,920.000        LFT 

  89  718-06528           OUTLET PROTECTOR, 1                                                        2.000        EACH 

  90  718-11685           UNDERDRAIN CLEANOUT PORT                                                   6.000        EACH 

  91  718-52610           AGGREGATE FOR UNDERDRAINS                                                137.000        CYS 

  92  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               930.000        SYS 

  93  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         196.000        SFT 

  94  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.000        CYS 

  95  722-51874           OVERLAY DAM                                                              107.000        SFT 

  96  722-60824           SURFACE MILLING                                                          726.000        SYS 

  97  731-93945           FACE PANELS, CONCRETE                                                  2,800.000        SFT 

  98  731-93946           WALL ERECTION                                                          5,006.000        SFT 
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  99  731-93947           LEVELING PAD, CONCRETE                                                   148.000        LFT 

 100  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 101  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 102  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,106.000        LFT 

 103  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,265.000        LFT 

 104  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 

 105  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 

 106  801-06710           FLASHING ARROW SIGN                                                      580.000        DAY 

 107  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 108  801-07118           BARRICADE, III-A                                                          64.000        LFT 

 109  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,350.000        LFT 

 110  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              311.000        LFT 

 111  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

 112  802-91122           SIGN GROUND MOUNTED RESET                                                  1.000        EACH 

 113  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                                618.000        LFT 

 114  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,470.000        LFT 

 115  808-06716           LINE, REMOVE                                                          16,248.000        LFT 

 116  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,696.000        LFT 

 117  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,696.000        LFT 

 118  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,470.000        LFT 

 119  808-75994           PRISMATIC REFLECTOR                                                       32.000        EACH 

 

  SECTION NO. 0002    LATEX MODIFIED CONCRETE OVERLAY OPTION 

 

 120  722-51842           BRIDGE DECK OVERLAY                                                      790.000        SYS 

 

  SECTION NO. 0003    MICROSILICA CONCRETE OVERLAY OPTION 

 

 121  736-01061           BRIDGE DECK OVERLAY MICROSILICA                                          790.000        SYS 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  205-12108           STORM WATER MANAGEMENT BUDGET                                            444.000        DOL 

  14  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  15  306-08042           MILLING, SCARIFICATION                                                   272.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         17.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                   60.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                    60.000        LFT 

  20  406-05521           ASPHALT FOR TACK COAT                                                    200.000        SYS 

  21  601-02241           GUARDRAIL, REMOVE                                                         50.000        LFT 

  22  601-06035           GUARDRAIL, RESET                                                          50.000        LFT 

  23  616-02320           GEOTEXTILES                                                              229.000        SYS 

  24  616-05689           RIPRAP, CLASS 2                                                          227.000        TON 

  25  616-06425           RIPRAP, GROUTED, 12 IN.                                                   34.000        SYS 

  26  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  27  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  28  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-04978           SEED MIXTURE                                                             225.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  33  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  1.000        CYS 

  39  708-51813           PNEUMATICALLY PLACED MORTAR                                              200.000        SFT 

  40  711-01373           BOLT                                                                     248.000        EACH 

  41  711-01772           RETROFIT                                                                  28.000        EACH 

  42  711-51035           STRUCTURAL STEEL                                                       1,983.000        LBS 

  43  711-51864           DRILLED HOLE                                                              39.000        EACH 

  44  711-51866           RIVET, REMOVE                                                            203.000        EACH 

  45  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       78.000        SFT 

  46  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    32.000        LFT 

  47  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   32.000        LFT 

  48  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   703.000        SYS 

  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
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  50  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  51  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              30.000        EACH 

  52  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  55  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        15.000        LFT 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         120.000        LFT 

  58  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               422.000        LFT 

  59  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              53.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         639.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                              34.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       600.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                          9,548.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              101.000        SYS 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,072.000        SYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           47.000        CYS 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 5.000        CYS 

  21  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                               161.000        TON 

  23  306-08036           MILLING, ASPHALT, 2 IN.                                                  458.000        SYS 

  24  306-08037           MILLING, ASPHALT, 3 IN.                                                   70.000        SYS 

  25  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                       163.000        TON 

  26  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                  168.000        TON 

  27  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                          444.000        TON 

  28  401-10258           JOINT ADHESIVE, SURFACE                                                  826.000        LFT 

  29  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             505.000        LFT 

  30  401-11785           LIQUID ASPHALT SEALANT                                                 1,331.000        LFT 

  31  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  32  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  33  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               3.000        EACH 

  34  601-02241           GUARDRAIL, REMOVE                                                        379.000        LFT 

  35  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  36  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     82.000        LFT 

  37  602-06729           BARRIER, DELINEATOR                                                        4.000        EACH 

  38  603-03398           FENCE RELOCATE                                                           159.000        LFT 

  39  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              186.000        SYS 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                                54.000        TON 

  41  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  42  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  43  615-06505           MONUMENT, B                                                                2.000        EACH 

  44  615-06530           BENCH MARK POST                                                            1.000        EACH 

  45  616-02320           GEOTEXTILES                                                              500.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                        270.000        TON 

  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  48  621-02770           EROSION CONTROL BLANKET                                                   50.000        SYS 

  49  621-06560           MULCHED SEEDING U                                                      1,609.000        SYS 
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  50  621-06567           WATER                                                                      0.500        kGAL 

  51  621-06574           SODDING                                                                  124.000        SYS 

  52  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  53  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  54  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           114.000        LFT 

  55  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  56  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                      376.000        LFT 

  57  701-09679           CONICAL PILE TIP, 14 IN.                                                  10.000        EACH 

  58  703-06029           REINFORCING BARS, EPOXY COATED                                        41,668.000        LBS 

  59  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  367.000        EACH 

  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              116.400        CYS 

  61  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 

  62  706-51020           RAILING, CONCRETE C                                                        7.000        CYS 

  63  707-05983           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN.                     268.000        LFT 

  64  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  65  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            34.000        LFT 

  66  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              110.000        LFT 

  67  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  68  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 

  69  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  70  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,906.000        LFT 

  73  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             30.000        LFT 

  74  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        3.000        EACH 

  78  801-07118           BARRICADE, III-A                                                          76.000        LFT 

  79  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              513.000        LFT 

  80  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 

  81  802-02475           SIGN, PANEL, RELOCATE                                                      1.000        EACH 

  82  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       100.000        LFT 

  83  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         861.000        LFT 

  84  808-06716           LINE, REMOVE                                                             690.000        LFT 

  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                5.000        EACH 

  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        5.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                       215.000        CYS 

  15  203-02070           BORROW                                                                    10.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                          6,250.000        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  206-51220           EXCAVATION, WET                                                          155.600        CYS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     250.000        CYS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              550.000        SYS 

  21  211-02050           B BORROW                                                                  82.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                          236.000        CYS 

  23  211-09267           STRUCTURE BACKFILL, TYPE 4                                                 9.000        CYS 

  24  213-09270           FLOWABLE BACKFILL, REMOVABLE                                               3.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           93.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      72.000        CYS 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                                78.000        TON 

  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              856.000        SYS 

  29  306-08043           MILLING, TRANSITION                                                      684.000        SYS 

  30  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                       145.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  139.000        TON 

  32  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           96.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  730.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             980.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   730.000        LFT 

  36  402-07450           HMA WEDGE AND LEVEL, TYPE A                                               74.800        TON 

  37  406-05521           ASPHALT FOR TACK COAT                                                  3,393.000        SYS 

  38  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            4.000        EACH 

  39  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  40  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               2.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                        360.000        LFT 

  42  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    176.000        LFT 

  44  602-06729           BARRIER, DELINEATOR                                                       18.000        EACH 

  45  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              427.800        SYS 

  46  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  47  615-06505           MONUMENT, B                                                                6.000        EACH 

  48  615-06515           MONUMENT, D                                                                1.000        EACH 

  49  616-02320           GEOTEXTILES                                                              729.000        SYS 
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  50  616-05688           RIPRAP, CLASS 1                                                          188.000        TON 

  51  616-06405           RIPRAP, REVETMENT                                                        263.000        TON 

  52  616-95754           PAVED SIDE DITCH, BREAK                                                   55.000        LFT 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  54  621-06559           MULCHED SEEDING R                                                        733.000        SYS 

  55  621-06567           WATER                                                                      1.000        kGAL 

  56  621-06574           SODDING                                                                  109.000        SYS 

  57  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  58  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  59  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  60  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  61  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     12.000        MOS 

  62  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  63  701-02936           PILE, STEEL H, HP 14 X 89                                                200.000        LFT 

  64  701-02938           CORED HOLE IN ROCK, 24 IN                                                100.000        LFT 

  65  701-09684           PILE SHOE, HP 14 X 89                                                     10.000        EACH 

  66  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  8.800        CYS 

  67  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           347.000        EACH 

  68  702-92857           CONCRETE, C, SUBSTRUCTURE                                                103.000        CYS 

  69  703-06029           REINFORCING BARS, EPOXY COATED                                        24,331.000        LBS 

  70  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   42.000        EACH 

  71  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              101.500        CYS 

  72  706-11600           RAILING, CONCRETE FC                                                      30.200        CYS 

  73  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  74  706-11622           CONCRETE BRIDGE RAILING TRANSITION, WFC                                    4.000        EACH 

  75  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  76  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   349.000        SYS 

  77  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  83  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  84  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,082.000        LFT 

  85  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,082.000        LFT 

 

  SECTION NO. 0002    CONCRETE OPTION 

 

  86  703-06029           REINFORCING BARS, EPOXY COATED                                        50,426.000        LBS 

  87  707-11494           STRUCTURAL MEMBER, CONCRETE, BOX BEAM, 21 IN. X 48 IN.                   310.000        LFT 

 

  SECTION NO. 0003    STEEL OPTION 

 

  88  703-06029           REINFORCING BARS, EPOXY COATED                                        51,104.000        LBS 

  89  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  202-02240           PAVEMENT REMOVAL                                                      34,557.000        SYS 

  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  18  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  20  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  21  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  22  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  23  202-82069           UNDERPASS CIRCUITRY, REMOVE                                           LUMP              LUMP 

  24  202-82069           UNDERPASS CIRCUITRY, REMOVE                                           LUMP              LUMP 

  25  202-86946           HANDHOLE, REMOVE                                                           1.000        EACH 

  26  202-94954           BARRIER WALL, CONCRETE, REMOVE                                         3,259.000        LFT 

  27  203-02000           EXCAVATION, COMMON                                                    45,614.000        CYS 

  28  203-02070           BORROW                                                                   329.000        CYS 

  29  205-12108           STORM WATER MANAGEMENT BUDGET                                         14,350.000        DOL 

  30  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  31  206-51215           EXCAVATION, X                                                             52.000        CYS 

  32  206-51225           EXCAVATION, DRY                                                        1,461.000        CYS 

  33  207-09935           SUBGRADE TREATMENT, TYPE IC                                           32,279.000        SYS 

  34  211-02050           B BORROW                                                               9,930.000        CYS 

  35  211-06467           AGGREGATE FOR END BENT BACKFILL                                          145.000        CYS 

  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                               235.000        CYS 

  37  211-09266           STRUCTURE BACKFILL, TYPE 3                                            12,209.000        CYS 

  38  302-06464           SUBBASE FOR PCCP                                                       8,072.000        CYS 

  39  302-07455           DENSE GRADED SUBBASE                                                     368.000        CYS 

  40  303-01180           COMPACTED AGGREGATE NO. 53                                             3,362.000        TON 

  41  305-07477           WIDENING WITH PCC BASE, 14 IN.                                            69.000        SYS 

  42  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                          3,520.000        TON 

  43  501-06325           QC/QA-PCCP, 14 IN.                                                    27,749.000        SYS 

  44  501-08196           QC/QA-PCCP, 12.5 IN.                                                   3,144.000        SYS 

  45  501-12171           INERTIAL PROFILER, PCCP                                               LUMP              LUMP 

  46  503-03489           RETROFITTED TIE BARS                                                     615.000        EACH 

  47  503-05240           D-1 CONTRACTION JOINT                                                 17,765.000        LFT 

  48  503-05310           TERMINAL JOINT                                                           756.000        LFT 

  49  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING                                 137.000        LFT 
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  50  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                           21.000        EACH 

  51  601-02241           GUARDRAIL, REMOVE                                                      1,772.000        LFT 

  52  601-05999           CURVED TERMINAL END                                                        3.000        EACH 

  53  601-06035           GUARDRAIL, RESET                                                         871.000        LFT 

  54  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  55  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  2,081.000        LFT 

  56  602-01064           CONCRETE BARRIER                                                       2,662.000        LFT 

  57  602-06729           BARRIER, DELINEATOR                                                      100.000        EACH 

  58  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                          40.000        LFT 

  59  605-06121           CURB, CONCRETE B                                                         383.000        LFT 

  60  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              372.000        SYS 

  61  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                            1,818.000        SYS 

  62  615-06510           MONUMENT, C                                                                1.000        EACH 

  63  615-06515           MONUMENT, D                                                                7.000        EACH 

  64  616-02320           GEOTEXTILES                                                            1,544.000        SYS 

  65  616-05688           RIPRAP, CLASS 1                                                          150.000        TON 

  66  616-06405           RIPRAP, REVETMENT                                                        475.000        TON 

  67  621-06554           SEED MIXTURE U                                                         2,021.000        LBS 

  68  621-06565           MULCHING MATERIAL                                                          8.000        TON 

  69  621-06567           WATER                                                                      2.200        kGAL 

  70  621-06574           SODDING                                                                  808.000        SYS 

  71  628-09403           FIELD OFFICE, C                                                           24.000        MOS 

  72  628-09409           MOBILE INTERNET SERVICE                                                   24.000        MOS 

  73  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  74  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  75  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  76  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     72.000        MOS 

  77  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  78  701-06011           DYNAMIC PILE LOAD TEST                                                     8.000        EACH 

  79  701-08122           PILE, STEEL PIPE, 0.375 IN., 14 IN.                                    8,474.000        LFT 

  80  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           537.000        LFT 

  81  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               8.000        EACH 

  82  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                      770.000        LFT 

  83  701-09679           CONICAL PILE TIP, 14 IN.                                                 210.000        EACH 

  84  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  85  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 

  86  702-51005           CONCRETE, A, SUBSTRUCTURE                                                708.300        CYS 

  87  702-51015           CONCRETE, B, FOOTINGS                                                    415.600        CYS 

  88  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           632.000        EACH 

  89  702-92857           CONCRETE, C, SUBSTRUCTURE                                                369.000        CYS 

  90  703-01540           THREADED TIE BAR ASSEMBLY                                                 56.000        EACH 

  91  703-06028           REINFORCING BARS                                                     212,127.000        LBS 

  92  703-06029           REINFORCING BARS, EPOXY COATED                                     1,405,536.000        LBS 

  93  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  432.000        EACH 

  94  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,906.600        CYS 

  95  706-08500           REINFORCED CONCRETE MOMENT SLAB, 14 IN.                                   88.000        SYS 

  96  706-08505           REINFORCED CONCRETE MOMENT SLAB, 18 IN.                                   76.000        SYS 

  97  706-09959           RAILING, CONCRETE FT                                                   2,433.000        LFT 

  98  706-09959           RAILING, CONCRETE FT                                                     172.000        LFT 
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  99  706-09960           RAILING, CONCRETE FC                                                     178.000        LFT 

 100  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 101  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                   19.000        EACH 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 106  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 107  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 108  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 109  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 110  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 111  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 112  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 113  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

 114  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,806.000        LFT 

 115  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         1,042.000        LFT 

 116  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           472.000        LFT 

 117  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           295.000        LFT 

 118  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              358.000        LFT 

 119  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                              154.000        LFT 

 120  715-07150           CONCRETE ANCHOR, 84 IN.                                                    2.000        EACH 

 121  715-09064           VIDEO INSPECTION FOR PIPE                                                500.000        LFT 

 122  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

 123  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

 124  716-11716           PIPE INSTALLATION, TRENCHLESS,                                           326.000        LFT 

 125  718-06528           OUTLET PROTECTOR, 1                                                       17.000        EACH 

 126  718-52610           AGGREGATE FOR UNDERDRAINS                                                743.800        CYS 

 127  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             6,281.500        SYS 

 128  720-03194           MANHOLE                                                                    1.000        EACH 

 129  720-08628           SLOTTED DRAIN PIPE CLEANOUT PORT TYPE II                                   1.000        EACH 

 130  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

 131  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 132  720-45041           INLET, H5                                                                  4.000        EACH 

 133  720-45141           INLET, H5 MODIFIED                                                         5.000        EACH 

 134  731-93945           FACE PANELS, CONCRETE                                                 15,577.000        SFT 

 135  731-93946           WALL ERECTION                                                         15,577.000        SFT 

 136  731-93947           LEVELING PAD, CONCRETE                                                 1,102.000        LFT 

 137  735-10241           TEMPORARY WIRE FACING                                                  1,881.000        SFT 

 138  735-10242           TEMPORARY WALL ERECTION                                                1,881.000        SFT 

 139  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

 140  801-03290           CONSTRUCTION SIGN, C                                                      14.000        EACH 

 141  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

 142  801-06201           TEMPORARY PANEL SIGNS                                                    342.000        SFT 

 143  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            200.000        LFT 

 144  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         181,160.000        LFT 

 145  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              59.000        EACH 

 146  801-06640           CONSTRUCTION SIGN, A                                                      98.000        EACH 

 147  801-06645           CONSTRUCTION SIGN, B                                                      58.000        EACH 
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 148  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

 149  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 150  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        4.000        EACH 

 151  801-07118           BARRICADE, III-A                                                          86.000        LFT 

 152  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                      2,550.000        LFT 

 153  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      8,160.000        LFT 

 154  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                              780.000        LFT 

 155  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,570.000        LFT 

 156  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                          12.000        EACH 

 157  802-04893           REFERENCE POST                                                             4.000        EACH 

 158  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          138.000        LFT 

 159  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           99.000        LFT 

 160  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      108.000        SFT 

 161  804-06770           DELINEATOR POST                                                            6.000        EACH 

 162  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 163  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          11.000        EACH 

 164  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

 165  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

 166  805-06483           CONTROLLER                                                                 3.000        EACH 

 167  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               3.000        EACH 

 168  805-09845           CONTACT CLOSURE CARD                                                       3.000        EACH 

 169  805-09846           RECEIVER PROCESSOR                                                         3.000        EACH 

 170  805-10107           WIRELESS MAGNETOMETER DETECTOR                                             5.000        EACH 

 171  805-10108           WIRELESS REPEATER                                                          3.000        EACH 

 172  807-02106           LUMINAIRE UNDERPASS WALL MOUNTED HIGH PRESS SODIUM                        12.000        EACH 

 173  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    290.000        LFT 

 174  807-82056           CIRCUIT INSTALLATION, UNDERPASS, 6 LUMINAIRES                              2.000        EACH 

 175  807-86910           CONNECTOR KIT, UNFUSED                                                    12.000        EACH 

 176  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 

 177  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            24.000        EACH 

 178  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

 179  807-86930           INSULATION LINK, NON-WATERPROOFED                                         24.000        EACH 

 180  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 181  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION              12.000        EACH 

 182  808-06716           LINE, REMOVE                                                          19,940.000        LFT 

 183  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 184  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.                              174.000        LFT 

 185  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             9,055.000        LFT 

 186  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            9,749.000        LFT 

 187  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               845.000        LFT 

 188  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                            3,870.000        LFT 

 189  808-11959           LINE, PAINT, DOTTED, WHITE, 8 IN.                                      2,650.000        LFT 

 190  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        21,935.000        LFT 

 191  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      219.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 89 

 

          CALL ORDER   : 710                                              CONTRACT ID  : B -37458-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, OTHER CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              26.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     5,061.000        CYS 

  14  203-02070           BORROW                                                                 6,733.000        CYS 

  15  203-07042           EMBANKMENT FOUNDATION SOILS TREATMENT                                  1,255.000        SYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         16,758.000        DOL 

  17  205-12111           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2                         LUMP              LUMP 

  18  206-51220           EXCAVATION, WET                                                          686.000        CYS 

  19  206-51235           COFFERDAM                                                             LUMP              LUMP 

  20  207-09934           SUBGRADE TREATMENT, TYPE IB                                            5,021.000        SYS 

  21  211-02050           B BORROW                                                                 334.000        CYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.200        CYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                14.000        CYS 

  24  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,498.000        TON 

  25  302-07455           DENSE GRADED SUBBASE                                                      28.000        CYS 

  26  303-01180           COMPACTED AGGREGATE NO. 53                                               586.000        TON 

  27  306-08043           MILLING, TRANSITION                                                      418.000        SYS 

  28  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        384.000        TON 

  29  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  612.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                4,697.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,509.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 4,697.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                  4,939.000        SYS 

  34  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  35  601-06374           GUARDRAIL, TRANSITION, TGS-1                                               4.000        EACH 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    306.250        LFT 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              168.000        SYS 

  39  615-06490           RIGHT-OF-WAY MARKER                                                       22.000        EACH 

  40  615-06505           MONUMENT, B                                                                2.000        EACH 

  41  616-02320           GEOTEXTILES                                                            1,844.000        SYS 

  42  616-06405           RIPRAP, REVETMENT                                                      1,212.000        TON 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               11.000        LBS 

  45  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   16,362.000        SYS 

  46  621-02770           EROSION CONTROL BLANKET                                                4,076.000        SYS 

  47  621-03909           SEED MIXTURE, NATIVE                                                      18.000        LBS 

  48  621-06545           FERTILIZER                                                                 1.400        TON 

  49  621-06559           MULCHED SEEDING R                                                      6,833.000        SYS 
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          CALL ORDER   : 710                                              CONTRACT ID  : B -37458-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT, OTHER CONSTRUCTION 

 

  50  621-06565           MULCHING MATERIAL                                                          0.500        TON 

  51  621-06567           WATER                                                                      1.800        kGAL 

  52  621-06574           SODDING                                                                  506.000        SYS 

  53  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                   69.000        EACH 

  54  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      80.000        EACH 

  55  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    160.000        EACH 

  56  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  57  622-91786           SEEDLING                                                                 138.000        EACH 

  58  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  59  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  60  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  61  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         276.000        LFT 

  62  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  63  701-09665           PILE, STEEL PIPE, 0.375 IN., 14 IN.                                    2,770.000        LFT 

  64  701-09679           CONICAL PILE TIP, 14 IN.                                                  52.000        EACH 

  65  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 83.600        CYS 

  66  702-51015           CONCRETE, B, FOOTINGS                                                    101.200        CYS 

  67  702-51046           CONCRETE, FOUNDATION SEAL                                                 81.000        CYS 

  68  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 40.200        CYS 

  69  703-06029           REINFORCING BARS, EPOXY COATED                                       130,250.000        LBS 

  70  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   30.000        EACH 

  71  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              320.000        CYS 

  72  706-06344           RAILING, STEEL TS-1                                                      544.000        LFT 

  73  707-09865           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN.              1,082.000        LFT 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            56.000        LFT 

  76  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              108.000        LFT 

  77  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  78  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              16.000        EACH 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                      15.000        EACH 

  82  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  83  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  84  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  85  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 

  86  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           29.600        LFT 

  87  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  88  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       472.000        LFT 

  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,776.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 91 

 

          CALL ORDER   : 720                                              CONTRACT ID  : B -37460-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         254.000        SYS 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51368           SLOPEWALL, REMOVE                                                         82.000        SYS 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                                 79.000        SYS 

  15  203-02000           EXCAVATION, COMMON                                                        31.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                         25,138.500        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      50.000        CYS 

  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           50.000        CYS 

  20  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        20.000        EACH 

  21  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          16.000        CYS 

  22  302-07455           DENSE GRADED SUBBASE                                                      61.000        CYS 

  23  304-07491           HMA PATCHING, TYPE C                                                      30.000        TON 

  24  306-08043           MILLING, TRANSITION                                                      285.000        SYS 

  25  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         30.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  169.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              30.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   169.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                    337.000        SYS 

  30  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 

  31  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  32  604-06070           SIDEWALK, CONCRETE                                                        44.000        SYS 

  33  605-02278           CURB, REMOVE                                                             206.000        LFT 

  34  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                   112.000        LFT 

  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              312.000        SYS 

  36  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  37  615-06505           MONUMENT, B                                                                2.000        EACH 

  38  616-02320           GEOTEXTILES                                                              178.000        SYS 

  39  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                                90.000        SYS 

  40  616-93772           INSPECTION HOLE                                                           36.000        EACH 

  41  621-06567           WATER                                                                      1.300        kGAL 

  42  621-06575           SODDING, NURSERY                                                         354.000        SYS 

  43  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  45  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 44.800        CYS 

  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           744.000        EACH 

  48  703-06028           REINFORCING BARS                                                       2,974.000        LBS 

  49  703-06029           REINFORCING BARS, EPOXY COATED                                       140,387.000        LBS 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 92 

 

          CALL ORDER   : 720                                              CONTRACT ID  : B -37460-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 

 

  50  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   56.000        EACH 

  51  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              433.700        CYS 

  52  706-06354           CONCRETE BRIDGE RAILING TRANSITION, TPS-2                                  4.000        EACH 

  53  706-11419           RAILING, STEEL PS-2                                                      472.000        LFT 

  54  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          457.000        LFT 

  55  706-11605           RAILING, CONCRETE PS-2                                                    37.000        CYS 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  710-09158           PATCHING CONCRETE STRUCTURES                                              45.000        SFT 

  58  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  59  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              160.000        LFT 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  62  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 

  63  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  66  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  67  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        809.000        LFT 

  68  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              165.000        LFT 

  69  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              660.000        LFT 
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          CALL ORDER   : 730                                              CONTRACT ID  : B -37491-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   219.000        LFT 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-52710           SIDEWALK CONCRETE, REMOVE                                                 77.000        SYS 

  14  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                           1.000        EACH 

  15  203-02000           EXCAVATION, COMMON                                                       576.000        CYS 

  16  203-51223           EXCAVATION, WATERWAY                                                     440.000        CYS 

  17  205-12108           STORM WATER MANAGEMENT BUDGET                                          6,550.000        DOL 

  18  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     929.000        CYS 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                             366.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                              423.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           72.000        CYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                               380.000        CYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                                16.000        CYS 

  25  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          243.000        TON 

  26  302-07455           DENSE GRADED SUBBASE                                                      40.000        CYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         33.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   55.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                   76.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                              76.000        LFT 

  31  406-05521           ASPHALT FOR TACK COAT                                                    652.000        SYS 

  32  604-05528           HMA FOR SIDEWALK                                                          56.000        TON 

  33  604-06070           SIDEWALK, CONCRETE                                                       137.000        SYS 

  34  604-12083           DETECTABLE WARNING SURFACES                                                1.000        SYS 

  35  605-06120           CURB, CONCRETE                                                           144.000        LFT 

  36  605-06125           CURB, CONCRETE, MODIFIED                                                  84.000        LFT 

  37  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              230.000        SYS 

  38  616-02320           GEOTEXTILES                                                              824.000        SYS 

  39  616-05688           RIPRAP, CLASS 1                                                          177.000        TON 

  40  616-06451           RIPRAP, UNIFORM                                                           10.000        TON 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-06560           MULCHED SEEDING U                                                      2,925.000        SYS 

  43  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN.                          5.000        EACH 

  44  625-09374           GABIONS, PVC COATED                                                      192.000        CYS 

  45  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  46  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  47  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  48  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         315.000        LFT 

  49  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 94 

 

          CALL ORDER   : 730                                              CONTRACT ID  : B -37491-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  701-51195           PILE, STEEL H HP 12 X 53                                               2,961.000        LFT 

  51  702-51005           CONCRETE, A, SUBSTRUCTURE                                                155.600        CYS 

  52  702-51015           CONCRETE, B, FOOTINGS                                                     81.500        CYS 

  53  702-92857           CONCRETE, C, SUBSTRUCTURE                                                150.300        CYS 

  54  702-93722           CONCRETE, C,                                                              38.000        CYS 

  55  703-06028           REINFORCING BARS                                                      36,250.000        LBS 

  56  703-06029           REINFORCING BARS, EPOXY COATED                                       123,943.000        LBS 

  57  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              349.200        CYS 

  58  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    3.000        EACH 

  59  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    1.000        EACH 

  60  706-09965           RAILING, CONCRETE TX                                                     294.000        LFT 

  61  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  62  710-11640           MASONRY COLUMN                                                             1.000        EACH 

  63  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           169.000        LFT 

  65  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               90.000        LFT 

  66  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  67  720-45015           INLET, A8                                                                  1.000        EACH 

  68  720-45410           MANHOLE, C4                                                                1.000        EACH 

  69  720-98174           INLET, B15                                                                 1.000        EACH 

  70  720-98555           INLET, C15                                                                 1.000        EACH 

  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  74  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  75  801-06645           CONSTRUCTION SIGN, B                                                      26.000        EACH 

  76  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  77  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  78  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  79  802-03896           BOLLARD                                                                    8.000        EACH 

  80  807-02370           LIGHT STRUCTURE, REMOVE AND RESET                                          1.000        EACH 

  81  807-02817           LIGHTING FOUNDATION, CONCRETE WITH GROUNDING                               5.000        EACH 

  82  807-03950           LUMINAIRE ORNAMENTAL                                                       4.000        EACH 

  83  807-04654           LIGHT POLE                                                                 4.000        EACH 

  84  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        572.000        LFT 

  85  807-97237           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C                               637.000        LFT 

  86  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        528.000        LFT 

  87  808-06721           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, 4 IN.                          48.000        LFT 
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          CALL ORDER   : 740                                              CONTRACT ID  : B -37974-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SUBSTRUCTURE REPAIR AND REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-51368           SLOPEWALL, REMOVE                                                         12.000        SYS 

  10  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         140.000        CYS 

  11  507-08271           JOINTS IN PCCP, FILLED                                                   715.000        LFT 

  12  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                12.000        SYS 

  13  616-93772           INSPECTION HOLE                                                           10.000        EACH 

  14  619-11049           CLEAN STEEL BRIDGE, PARTIAL, QP-1 BRIDGE NO.                          LUMP              LUMP 

  15  619-11049           CLEAN STEEL BRIDGE, PARTIAL, QP-1 BRIDGE NO.                          LUMP              LUMP 

  16  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  17  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  18  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  19  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  20  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  21  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  22  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  27  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  28  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  29  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  30  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         175.000        SFT 

  31  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,945.000        SFT 

  32  724-12103           PRE-COMPRESSED FOAM JOINT                                              2,242.000        LFT 

  33  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            96.000        LFT 

  34  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              15.000        EACH 

  35  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                      86.000        EACH 

  37  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  38  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              81.000        EACH 

  39  801-06640           CONSTRUCTION SIGN, A                                                     509.000        EACH 

  40  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  41  801-06710           FLASHING ARROW SIGN                                                      110.000        DAY 

  42  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  43  801-07118           BARRICADE, III-A                                                         120.000        LFT 

  44  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  45  801-12042           TRUCK MOUNTED ATTENUATOR                                                 100.000        DAY 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  303-01180           COMPACTED AGGREGATE NO. 53                                                 8.000        TON 

   9  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  10  605-02278           CURB, REMOVE                                                               5.000        LFT 

  11  605-06095           CURB, INTEGRAL B CONCRETE                                                 19.000        LFT 

  12  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                          6.000        LFT 

  13  607-06335           PAVED SIDE DITCH, A                                                       49.000        LFT 

  14  616-02320           GEOTEXTILES                                                               33.000        SYS 

  15  616-06405           RIPRAP, REVETMENT                                                         54.000        TON 

  16  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  17  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  18  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  19  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  20  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                       6.000        MOS 

  21  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  22  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 2,884.000        SYS 

  23  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  24  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,880.000        LFT 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              38.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  28  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                        6.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-07118           BARRICADE, III-A                                                         104.000        LFT 

  32  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  33  808-06694           LINE, PAINT, SOLID, YELLOW, 8 IN.                                        548.000        LFT 

  34  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                         64.000        LFT 

  35  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         796.000        LFT 

  36  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        250.000        LFT 

  37  808-75078           TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN.               165.000        LFT 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

   9  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            350.000        LFT 

  10  602-06729           BARRIER, DELINEATOR                                                       42.000        EACH 

  11  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  13  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  14  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  15  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  16  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  17  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  3.000        EACH 

  18  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  710-09158           PATCHING CONCRETE STRUCTURES                                              75.000        SFT 

  21  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      600.000        SFT 

  22  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,316.000        SYS 

  23  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  24  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,436.000        LFT 

  26  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

  27  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  30  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  31  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  32  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         20.000        LFT 

  33  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  34  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       18.000        SFT 

  35  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          32.000        SYS 

  36  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,624.000        LFT 

  37  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,624.000        LFT 

  38  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               21.000        EACH 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       21.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       1,640.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         365.000        SYS 

  13  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 

  14  202-02279           CURB AND GUTTER, REMOVE                                                   41.000        LFT 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-94747           POST, REMOVE                                                               6.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                        63.000        CYS 

  18  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        24.000        EACH 

  19  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          73.000        CYS 

  20  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                            2.000        TON 

  21  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 

  22  306-08043           MILLING, TRANSITION                                                      800.000        SYS 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         21.000        TON 

  24  401-07340           QC/QA-HMA, 3, 64, SURFACE, 12.5 mm                                        73.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                   50.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                    50.000        LFT 

  27  402-07451           HMA WEDGE AND LEVEL, TYPE B                                               25.000        TON 

  28  406-05521           ASPHALT FOR TACK COAT                                                    970.000        SYS 

  29  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            280.000        LFT 

  30  605-06095           CURB, INTEGRAL B CONCRETE                                                194.000        LFT 

  31  605-06145           CURB AND GUTTER, B, CONCRETE                                              18.000        LFT 

  32  607-06175           GUTTER, CONCRETE, A                                                       24.000        LFT 

  33  607-06335           PAVED SIDE DITCH, A                                                       44.000        LFT 

  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              366.000        SYS 

  35  616-02320           GEOTEXTILES                                                              100.000        SYS 

  36  616-06405           RIPRAP, REVETMENT                                                         56.000        TON 

  37  621-06567           WATER                                                                      1.000        kGAL 

  38  621-06574           SODDING                                                                   79.000        SYS 

  39  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  40  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     12.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  702-51001           CONCRETE, A, SUPERSTRUCTURE                                               12.000        CYS 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                        23,093.000        LBS 

  47  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               18.400        CYS 

  48  706-92586           RAILING POST                                                               6.000        EACH 

  49  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         200.000        SFT 

  53  722-51842           BRIDGE DECK OVERLAY                                                    1,640.000        SYS 

  54  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           14.000        CYS 

  55  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,942.000        SFT 

  56  722-51874           OVERLAY DAM                                                              432.000        SFT 

  57  722-60824           SURFACE MILLING                                                        1,640.000        SYS 

  58  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   144.000        LFT 

  59  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   71.000        LFT 

  60  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           144.000        LFT 

  61  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,563.000        SYS 

  62  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                14.000        EACH 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              65.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  68  801-07119           BARRICADE, III-B                                                         216.000        LFT 

  69  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           3.000        EACH 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,814.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,814.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 780                                              CONTRACT ID  : B -38291-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                     1,480.000        CYS 

  13  203-02070           BORROW                                                                 7,815.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     650.000        CYS 

  15  205-12108           STORM WATER MANAGEMENT BUDGET                                         25,500.000        DOL 

  16  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  17  206-51220           EXCAVATION, WET                                                          700.000        CYS 

  18  206-51225           EXCAVATION, DRY                                                          440.000        CYS 

  19  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     130.000        CYS 

  20  206-51235           COFFERDAM                                                             LUMP              LUMP 

  21  206-93520           TEMPORARY SHEET PILING                                                 3,900.000        SFT 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                              611.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                            5,920.000        SYS 

  24  211-02050           B BORROW                                                                 500.000        CYS 

  25  211-06467           AGGREGATE FOR END BENT BACKFILL                                           92.000        CYS 

  26  211-09264           STRUCTURE BACKFILL, TYPE 1                                                14.000        CYS 

  27  214-07202           GEOGRID, TYPE IA                                                         500.000        SYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,125.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      58.000        CYS 

  30  303-07449           COMPACTED AGGREGATE NO. 73                                                 2.000        TON 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        470.000        TON 

  32  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  780.000        TON 

  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,165.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                2,850.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,850.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 2,850.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                 11,600.000        SYS 

  38  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            6.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                        350.000        LFT 

  40  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  41  601-97080           TEMPORARY GUARDRAIL END TREATMENT, OS                                      2.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    788.000        LFT 

  43  602-06729           BARRIER, DELINEATOR                                                       40.000        EACH 

  44  604-01268           HAND RAIL ALUMINUM                                                        60.000        LFT 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              336.000        SYS 

  46  610-07487           HMA FOR APPROACHES, TYPE B                                               170.000        TON 

  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  48  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 

  49  615-06505           MONUMENT, B                                                                3.000        EACH 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  616-02320           GEOTEXTILES                                                            1,225.000        SYS 

  51  616-05688           RIPRAP, CLASS 1                                                          515.000        TON 

  52  616-06405           RIPRAP, REVETMENT                                                      1,050.000        TON 

  53  616-07210           FIBER ROLL                                                               270.000        LFT 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 

  55  621-04258           SEED MIXTURE                                                              40.000        LBS 

  56  621-04258           SEED MIXTURE                                                              15.000        LBS 

  57  621-06545           FERTILIZER                                                                 0.700        TON 

  58  621-06553           SEED MIXTURE R                                                           310.000        LBS 

  59  621-06565           MULCHING MATERIAL                                                          3.600        TON 

  60  621-06567           WATER                                                                      1.000        kGAL 

  61  621-06574           SODDING                                                                  285.000        SYS 

  62  621-06575           SODDING, NURSERY                                                       1,300.000        SYS 

  63  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                     135.000        EACH 

  64  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                135.000        EACH 

  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 

  66  624-92647           HERBICIDE TREATMENT                                                        5.000        ACRE 

  67  628-09403           FIELD OFFICE, C                                                           28.000        MOS 

  68  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  69  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  70  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  71  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  72  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     84.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  74  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  75  701-06011           DYNAMIC PILE LOAD TEST                                                     4.000        EACH 

  76  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           235.000        LFT 

  77  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               4.000        EACH 

  78  701-09663           PILE, STEEL PIPE, 0.312 IN., 14 IN.                                    4,085.000        LFT 

  79  701-09679           CONICAL PILE TIP, 14 IN.                                                  89.000        EACH 

  80  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                    3.000        EACH 

  81  702-51005           CONCRETE, A, SUBSTRUCTURE                                                334.200        CYS 

  82  702-51015           CONCRETE, B, FOOTINGS                                                     87.400        CYS 

  83  702-51046           CONCRETE, FOUNDATION SEAL                                                106.200        CYS 

  84  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 56.600        CYS 

  85  703-01540           THREADED TIE BAR ASSEMBLY                                              1,774.000        EACH 

  86  703-06028           REINFORCING BARS                                                      40,722.000        LBS 

  87  703-06029           REINFORCING BARS, EPOXY COATED                                       349,045.000        LBS 

  88  704-09031           ARTICULATING CONCRETE MATTRESS                                           525.000        SYS 

  89  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              903.800        CYS 

  90  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    6.000        EACH 

  91  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  92  706-51020           RAILING, CONCRETE C                                                      150.400        CYS 

  93  707-09382           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 54 IN. X 61 IN.              2,884.000        LFT 

  94  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  95  712-95676           LUMBER AND TIMBER, TREATED                                               138.000        MFBM 

  96  715-02629           SAFETY METAL END SECTION, 6:1, DIA 18 IN.                                  1.000        EACH 

  97  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           258.000        LFT 

  98  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              212.000        LFT 
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  99  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                      3.000        EACH 

 100  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          3.000        EACH 

 101  720-45270           PIPE CATCH BASIN, 18 IN.                                                   1.000        EACH 

 102  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

 103  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

 104  801-03291           CONSTRUCTION SIGN, D                                                       6.000        EACH 

 105  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,644.000        LFT 

 106  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 

 107  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 

 108  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 109  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 110  801-07119           BARRICADE, III-B                                                          12.000        LFT 

 111  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              700.000        LFT 

 112  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

 113  801-12082           FIXED TEMPORARY SIGNAL                                                LUMP              LUMP 

 114  801-97643           TEMPORARY BUZZ STRIPS                                                    144.000        LFT 

 115  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       23.000        SFT 

 116  802-76055           SIGN POST, A                                                              56.000        LFT 

 117  808-06716           LINE, REMOVE                                                             810.000        LFT 

 118  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,700.000        LFT 

 119  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            2,700.000        LFT 

 120  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         3,800.000        LFT 

 121  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       18.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  202-01066           HYDRO DEMOLITION                                                       2,228.000        SYS 

  18  202-02240           PAVEMENT REMOVAL                                                         460.000        SYS 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            2,228.000        SYS 

  22  203-02000           EXCAVATION, COMMON                                                        72.000        CYS 

  23  205-12108           STORM WATER MANAGEMENT BUDGET                                         15,800.000        DOL 

  24  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     150.000        CYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,719.000        SYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          150.000        CYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          251.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      74.000        CYS 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                               108.000        TON 

  31  304-07491           HMA PATCHING, TYPE C                                                      40.000        TON 

  32  304-07494           WIDENING WITH HMA, TYPE C                                                579.000        TON 

  33  306-08043           MILLING, TRANSITION                                                    1,217.000        SYS 

  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        102.000        TON 

  35  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                          9.000        TON 

  36  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                          9.000        TON 

  37  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   20.000        TON 

  38  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                   20.000        TON 

  39  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                           29.000        TON 

  40  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                           29.000        TON 

  41  401-10258           JOINT ADHESIVE, SURFACE                                                  570.000        LFT 

  42  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             120.000        LFT 

  43  401-11785           LIQUID ASPHALT SEALANT                                                   570.000        LFT 

  44  406-05521           ASPHALT FOR TACK COAT                                                  1,411.000        SYS 

  45  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  46  506-06333           PCCP PATCHING, FULL DEPTH                                                 88.000        SYS 

  47  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                            100.000        LFT 

  48  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            6.000        EACH 

  49  601-02241           GUARDRAIL, REMOVE                                                        300.000        LFT 
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  50  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              6.000        EACH 

  51  602-06729           BARRIER, DELINEATOR                                                       32.000        EACH 

  52  603-06060           FENCE, FARM FIELD, RESET                                                  60.000        LFT 

  53  606-07484           MILLED HMA CORRUGATIONS                                                3,225.000        LFT 

  54  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              440.000        SYS 

  55  616-02320           GEOTEXTILES                                                              998.000        SYS 

  56  616-05688           RIPRAP, CLASS 1                                                          396.000        TON 

  57  616-06405           RIPRAP, REVETMENT                                                        108.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  59  621-06560           MULCHED SEEDING U                                                        863.000        SYS 

  60  621-06574           SODDING                                                                   89.000        SYS 

  61  628-09403           FIELD OFFICE, C                                                           16.000        MOS 

  62  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  63  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  65  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     48.000        MOS 

  66  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  67  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  68  702-12076           GRATES, BASINS, AND FITTINGS, CAST IRON                                   12.000        EACH 

  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           215.000        EACH 

  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 28.000        CYS 

  71  703-06029           REINFORCING BARS, EPOXY COATED                                       209,140.000        LBS 

  72  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,989.000        EACH 

  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              602.400        CYS 

  74  706-11600           RAILING, CONCRETE FC                                                     106.400        CYS 

  75  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  76  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  77  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  78  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  79  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  80  711-51864           DRILLED HOLE                                                              98.000        EACH 

  81  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  82  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  83  711-96800           STUD SHEAR CONNECTORS                                                  7,280.000        EACH 

  84  715-01354           CLEAN EXISTING PIPE                                                      480.000        LFT 

  85  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              306.000        LFT 

  86  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     12.000        EACH 

  87  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         600.000        SFT 

  88  722-51842           BRIDGE DECK OVERLAY                                                    2,228.000        SYS 

  89  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           20.000        CYS 

  90  722-51874           OVERLAY DAM                                                              460.000        SFT 

  91  722-60824           SURFACE MILLING                                                        2,228.000        SYS 

  92  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   184.000        LFT 

  93  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  94  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  95  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  96  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          35,228.000        LFT 

  97  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        8.000        EACH 

  98  801-06640           CONSTRUCTION SIGN, A                                                     114.000        EACH 
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  99  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 

 100  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

 101  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 102  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            4,065.000        LFT 

 103  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      2,086.000        LFT 

 104  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      13,374.000        LFT 

 105  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      9,211.000        LFT 

 106  808-06716           LINE, REMOVE                                                           6,425.000        LFT 

 107  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               92.000        EACH 

 108  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       92.000        EACH 

 109  809-08372           ROADWAY WEATHER INFORMATION SYSTEM                                         1.000        EACH 
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  SECTION NO. 0001    STRAIGHTEN BEAM 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

   7  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

   8  711-51864           DRILLED HOLE                                                              22.000        EACH 

   9  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  10  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

  11  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 

  12  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 

  13  711-91996           REPAIR EXISTING STRUCTURE                                             LUMP              LUMP 

  14  711-95290           FIELD WELDING                                                              8.000        LFT 

  15  711-96479           BOLT, REMOVE                                                               8.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  18  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  801-12042           TRUCK MOUNTED ATTENUATOR                                                  15.000        DAY 
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  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-05545           REGULATED MATERIALS, DISPOSE, TYPE C                                      20.000        CYS 

   9  202-05550           REGULATED MATERIALS, REMOVE, TYPE C                                       20.000        CYS 

  10  202-05555           REGULATED MATERIALS, TRANSPORT, TYPE C                                    20.000        CYS 

  11  203-02070           BORROW                                                                    20.000        CYS 

  12  205-12108           STORM WATER MANAGEMENT BUDGET                                         10,400.000        DOL 

  13  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  14  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  15  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  16  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  18  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  19  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  802-07060           SIGN, SHEET, RELOCATE                                                     18.000        EACH 

  22  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      205.000        SFT 

  23  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       64.000        SFT 

  24  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           9.000        EACH 

  25  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   2.000        EACH 

  26  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  27  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 36.000        EACH 

  28  805-02445           CONTROLLER AND CABINET, P1                                                 5.000        EACH 

  29  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             25.000        EACH 

  30  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                               27.000        EACH 

  31  805-06483           CONTROLLER                                                                 1.000        EACH 

  32  805-08214           CONDUIT, PVC, 2 IN. SCHEDULE 40                                        3,631.000        LFT 

  33  805-11374           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 20 FT                              1.000        EACH 

  34  805-11378           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 40 FT.                             1.000        EACH 

  35  805-11379           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 45 FT.                             1.000        EACH 

  36  805-11382           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 60 FT.                             1.000        EACH 

  37  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   1.000        EACH 

  38  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B                   2.000        EACH 

  39  805-11384           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B                   1.000        EACH 

  40  805-11386           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, F                   3.000        EACH 

  41  805-11396           SIGNAL CANTILEVER STRUCTURE, DUAL ARM 45 FT                                3.000        EACH 

  42  805-11744           HANDHOLE SIGNAL TYPE 2                                                    26.000        EACH 

  43  805-11815           CONDUIT, HDPE, 2 IN. SCHEDULE 80                                       2,809.000        LFT 

  44  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               28.000        EACH 

  45  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    67.000        EACH 

  46  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    12.000        EACH 

  47  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  48  805-78415           SPAN, CATENARY, AND TETHER                                                20.000        EACH 

  49  805-78420           DISCONNECT HANGER                                                         20.000        EACH 
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  50  805-78445           SIGNAL SERVICE                                                             6.000        EACH 

  51  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   372.000        LFT 

  52  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,385.000        LFT 

  53  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,064.000        LFT 

  54  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                8,002.000        LFT 

  55  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                8,759.000        LFT 

  56  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                2,073.000        LFT 

  57  805-78500           SIGNAL CABLE, CONTROL, COPPER, 11C/14 GA                                 316.000        LFT 

  58  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                      18,153.000        LFT 

  59  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  60  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            481.000        LFT 

  61  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          5.000        EACH 

  62  805-78930           CONTROLLER CABINET FOUNDATION, M                                           2.000        EACH 

  63  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

  64  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  33.000        EACH 

  65  805-93555           CONTROLLER AND CABINET, M                                                  2.000        EACH 

  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,091.000        LFT 

  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                         10.000        LFT 

  68  808-06716           LINE, REMOVE                                                           1,307.000        LFT 

  69  808-11959           LINE, PAINT, DOTTED, WHITE, 8 IN.                                        160.000        LFT 

  70  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         158.000        LFT 

  71  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               48.000        LFT 

  72  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 
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  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  11  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  13  801-92448           CONSTRUCTION SIGNS MOBILE                                              1,000.000        DAY 

  14  802-04089           SIGN, SHEET, REMOVE                                                       10.000        EACH 

  15  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     26,670.000        LFT 

  16  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                      2,919.000        LFT 

  17  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                             3.000        EACH 

  18  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,505.000        EACH 

  19  802-07060           SIGN, SHEET, RELOCATE                                                     20.000        EACH 

  20  802-11573           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.080 IN.                10,046.000        SFT 

  21  802-11574           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.100 IN.                10,267.000        SFT 

  22  802-11575           SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.125 IN.                    24.000        SFT 
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  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  12  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  808-75994           PRISMATIC REFLECTOR                                                   33,096.000        EACH 

  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              645.000        EACH 

  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,090.000        EACH 
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  SECTION NO. 0001    TRAFFIC SIGNAL VISIBILITY IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 6.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 

  15  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 

  18  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      362.500        SFT 

  19  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      124.000        SFT 

  20  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      256.000        SFT 

  21  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 88.000        EACH 

  22  805-06483           CONTROLLER                                                                11.000        EACH 

  23  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                   167.000        EACH 

  24  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    19.000        EACH 

  25  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                    17.000        EACH 

  26  805-78415           SPAN, CATENARY, AND TETHER                                                12.000        EACH 

  27  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,800.000        LFT 

  28  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,000.000        LFT 

  29  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                1,200.000        LFT 

  30  808-06368           TRANSVERSE MARKING, REMOVE                                                90.000        LFT 

  31  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               90.000        LFT 
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          CALL ORDER   : 940                                              CONTRACT ID  : T -35422-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CENTERLINE AND EDGE LINE RUMBLE STRIPES INSTALLATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  606-07484           MILLED HMA CORRUGATIONS                                              438,883.000        LFT 

   9  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  13  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       7.000        MOS 

  14  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  15  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          36,157.000        LFT 

  18  801-06640           CONSTRUCTION SIGN, A                                                     132.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  20  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    69,480.000        LFT 

  21  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     114,731.000        LFT 

  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    255,463.000        LFT 

  23  808-06716           LINE, REMOVE                                                         405,454.000        LFT 

  24  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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          CALL ORDER   : 950                                              CONTRACT ID  : T -35677-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKINGS, REFURBISHED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

   8  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      14.000        MOS 

  11  801-06198           PATROLLER                                                                 30.000        DAY 

  12  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  14  801-92448           CONSTRUCTION SIGNS MOBILE                                                 30.000        DAY 

  15  808-75994           PRISMATIC REFLECTOR                                                   13,087.000        EACH 

  16  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,410.000        EACH 

  17  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,410.000        EACH 
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          CALL ORDER   : 960                                              CONTRACT ID  : T -36153-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     10,919.500        LFT 

   9  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        110.000        LFT 

  10  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,094.000        EACH 

  11  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 

  12  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    7,001.000        SFT 

  13  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      167.000        SFT 
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          CALL ORDER   : 970                                              CONTRACT ID  : T -38332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH NEW SIGNALS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          5.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         5.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  124.000        LFT 

  13  202-91385           INLET, REMOVE                                                              1.000        EACH 

  14  202-96133           PIPE, REMOVE                                                              28.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                       488.000        CYS 

  16  205-12108           STORM WATER MANAGEMENT BUDGET                                          2,721.450        DOL 

  17  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  18  207-09935           SUBGRADE TREATMENT, TYPE IC                                              354.000        SYS 

  19  211-02050           B BORROW                                                                  50.000        CYS 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                                15.000        CYS 

  21  211-09268           STRUCTURE BACKFILL, TYPE 5                                                36.000        CYS 

  22  303-01180           COMPACTED AGGREGATE NO. 53                                               155.000        TON 

  23  304-07491           HMA PATCHING, TYPE C                                                       4.000        TON 

  24  304-07494           WIDENING WITH HMA, TYPE C                                                 81.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              307.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         58.000        TON 

  27  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   41.000        TON 

  28  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           97.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                1,102.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,102.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                   562.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  33  605-06145           CURB AND GUTTER, B, CONCRETE                                             300.000        LFT 

  34  605-06150           CURB AND GUTTER, C, CONCRETE                                             118.000        LFT 

  35  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                         11.000        LFT 

  36  621-03787           SEED MIXTURE D                                                             2.000        LBS 

  37  621-06570           TOPSOIL                                                                   85.000        CYS 

  38  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  39  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 

  40  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  43  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     20.000        MOS 

  44  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  45  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  46  715-04482           PIPE CONNECTION COLLAR AND PAD                                             2.000        EACH 

  47  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            30.000        LFT 

  48  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                           238.000        LFT 

  49  720-04467           INLET, C5                                                                  1.000        EACH 
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          CALL ORDER   : 970                                              CONTRACT ID  : T -38332-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH NEW SIGNALS 

 

  50  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  51  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,127.000        LFT 

  52  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            102.000        LFT 

  53  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 

  54  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 

  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  56  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              495.000        LFT 

  57  802-03821           SIGN, SHEET, WITH LEGEND,                                                 19.000        EACH 

  58  802-04089           SIGN, SHEET, REMOVE                                                        2.000        EACH 

  59  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        104.000        LFT 

  60  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  61  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  62  805-05698           SIGNAL POLE FOUNDATION, 30 IN. X 30 IN. X 84 IN.                           4.000        EACH 

  63  805-06595           CONDUIT, PVC, 2 IN.                                                       54.000        LFT 

  64  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     2.000        EACH 

  65  805-09845           CONTACT CLOSURE CARD                                                       1.000        EACH 

  66  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  67  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            46.000        EACH 

  68  805-10108           WIRELESS REPEATER                                                          2.000        EACH 

  69  805-11570           RADIO ANTENNA                                                              2.000        EACH 

  70  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               2.000        EACH 

  71  805-11744           HANDHOLE SIGNAL TYPE 2                                                     1.000        EACH 

  72  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

  73  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     8.000        EACH 

  74  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     2.000        EACH 

  75  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  76  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  77  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    24.000        LFT 

  78  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  301.000        LFT 

  79  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  347.000        LFT 

  80  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  274.000        LFT 

  81  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  82  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             4.000        EACH 

  83  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,728.000        LFT 

  85  808-06716           LINE, REMOVE                                                          10,029.000        LFT 

  86  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                                 30.000        LFT 

  87  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         5,234.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,158.000        LFT 

  89  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      111.000        LFT 

  90  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              127.000        LFT 

  91  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

  92  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,318.000        LFT 
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          CALL ORDER   : 980                                              CONTRACT ID  : T -38426-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNS, LIGHTING, SIGNALS, AND MARKINGS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                          55.000        EACH 

  11  203-08607           LINEAR GRADING                                                         5,665.000        LFT 

  12  205-12108           STORM WATER MANAGEMENT BUDGET                                         26,688.000        DOL 

  13  205-12109           SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1                         LUMP              LUMP 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                             1,100.000        TON 

  15  601-02241           GUARDRAIL, REMOVE                                                        690.000        LFT 

  16  601-04849           GUARDRAIL POST                                                            55.000        EACH 

  17  601-09238           HAND DIG GUARDRAIL POST HOLES                                            144.000        EACH 

  18  601-94689           GUARDRAIL, END TREATMENT, OS                                              55.000        EACH 

  19  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    687.500        LFT 

  20  616-02320           GEOTEXTILES                                                            1,100.000        SYS 

  21  616-06405           RIPRAP, REVETMENT                                                        700.000        TON 

  22  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  23  621-06559           MULCHED SEEDING R                                                      3,300.000        SYS 

  24  801-03290           CONSTRUCTION SIGN, C                                                      42.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 

  26  801-06645           CONSTRUCTION SIGN, B                                                      49.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  28  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          6.000        EACH 

  29  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              6.000        EACH 

  30  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     6.000        EACH 

 


